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1 Purpose

This Specification is for the services of one Senior Mechanical Engineer and one 4D Planning
engineer to provide engineering support to Machine Construction Department (MCD) of the
ITER Organization in the preparation for the assembly of nuclear and non-nuclear components
of the ITER Tokamak on Worksite 1, including but not limited to the Assembly Hall (Building
13), Tokamak pit (Building 11) and the Cleaning Facility (Building 17).

2 Scope

2.1 Overview

The ITER Organization (IO) is actively preparing for the construction contracts and execution
of the construction works for the ITER Tokamak on Worksite 1.

The Construction Manager as Agent (CMA) will assist IO with the management of the
assembly, installation and support contracts. 10 is required to develop and prepare the
Engineering Work Packages (EWPs) and Construction Work Packages (CWPs) for Tender and
Construction, which define and describe the scope of work. The EWPs will be provided to the
CMA, who will then transfer the data to the appropriate Contractors undertaking the
construction activities.

10’s Machine Construction Department (MCD requires Engineering and 4D Planning support
to assist with all aspects of the preparation for Construction. This includes:

e Technical support to construction planning and coordination using Synchro for creation
of 4D simulations;

e Building and maintaining Synchro 4D models, identifying and modelling optimisations
and alternative approaches;

e C(Creation of analysis reports for construction sequences as a result of 4D planning,
providing suggestions for improvement and identification of opportunities/risks.

e Preparation and / or update of assembly procedures and related documentation;

e Contribution to preparation, review and compilation of the engineering and existing
data for construction and / or for the specification and procurement of purpose-built
tools;

e Monitoring/tracking of progression/closure of assembly feasibility issues;

e Provision of the requisite engineering and technical support in order to assist
preparation of documentation for construction;

All work shall be output and recorded as Deliverables, comprising documents submitted by the
Contractor for 10 approval, in the format agreed based on information availability and the
specific purpose/scope of the Deliverable requested.

In the event that sufficient input information is not available, or as a consequence of
reprioritisation of scope, substitution of Deliverables may be agreed; with any changes
regarding content, timing, or format of Deliverables being recorded on Monthly Progress
Meeting minutes, signed by both the Contractor Responsible (C-R) and the 10 Task
Responsible Officer (TRO) or delegated Responsible Officer (RO).

3 Definitions

Abbreviation | Definition

C-R Contractor Responsible Officer

CAD Computer Aided Design
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Abbreviation | Definition

CD Current Drive

CHWS Chilled Water System

CCWS Component Cooling Water System(s)
CMA Construction Manager as Agent

CODAC Control, Data Access and Communication
CST Construction Department

CWP Construction Work Package

DA Domestic Agency

DCIF Design Collaboration Implementation Form
DO Design Office (I0)

ECH Electron Cyclotron Heating

EWP Engineering Work Package

H & CD Heating and Current Drive

12P Instruction to Proceed

ICH Ion Cyclotron Heating

IDM ITER Document Management (system)
INB Installation Nucléaire de Base

10 ITER Organization

1\ In-Vessel

MCD Machine Construction Department

NB Neutral Beam

PBS Plant Breakdown Structure

PIA Protection Important Activity

PIC Protection Important Component

PRO Procurement Responsible Officer

QA Quality Assurance

RF Radio Frequency

RO Responsible Officer (10)

SIC Safety Important Class

SQEP Suitably Qualified and Experienced Personnel
TRO Task Responsible Officer (10)

VVPSS Vacuum Vessel Pressure Suppression System
WBS Work Breakdown Structure

For a complete list of ITER abbreviations see: ITER Abbreviations 2MU6WS).

4 References

[1] Work Breakdown Structure for Site Construction Phase I (QPY7MQ) [latest version]

[2] Internal Regulations (27WDZW v2.2)

[3] In-Cash Procurement Technical and Management Documentation Exchange and Storage

Working Instruction (GSUMB3 v3.0)
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[4]
[3]
[6]
[7]
[8]
[9]

[10]
[11]

[12]

ITER Procurement Quality Requirements (22MFG4 v5.0)

Requirements for Producing a Quality Plan (22MFMW v4.0)

Quality Assurance for ITER Safety Codes Procedure (258LKL v2.2)
Procedure for the Usage of the ITER CAD Manual (2F6FTX v1.1)
Procedure for the CAD management plan (2DWU2M v2.0)
Specification for CAD data production in ITER Contracts (P7Q3J7 v2.0)
CAD Manual 07 - CAD Fact Sheet (249WUL v4.0)

Order dated 7 February 2012 relating to the general technical regulations applicable to
INB - EN (7IM2YKF)

PRELIMINARY ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH
FEBRUARY 2012 (AW6JSB v1.0)

5 Duration

The duration shall be for 12 months (a maximum of 220 working days per person) from the
starting date, defined by the Contract.

6 Work Description

The Contractor’s personnel will provide support to MCD at 10 Headquarters, Cadarache,
France, due to the need for frequent liaison and discussion with ITER Staff. Some off-site
working is acceptable subject to prior agreement of the Technical Responsible Officer (TRO).

The Contractor shall assist with the coordination, planning, and preparation of documentation
for the site assembly and installation activities being conducted in Worksite 1.

MCD requires support in the following general areas, where the Contractor shall provide:

4D models of Construction Work Packages (CWP) to be enable 4D planning of arrival,
site acceptance testing, pre-assembly and assembly of Tokamak components. Target is
to model 2 to 3 CWPs per week.

4D planning of the arrival, site acceptance testing, pre-assembly and assembly of
Tokamak components in mainly in the Cleaning Facility (B17), Assembly Building
(B13) and the Tokamak Building (B11), but also in other buildings as required;

Use of 4D model to work in close collaboration with CMA work face planners to help
develop feasible work-face plans.

Assistance with the preparation of Engineering Work Packages (EWPs) for contract;
Conceptual design of access platforms and related tools and equipment for Sector
Module assembly operations in the Assembly Hall and Tokamak pit (Mechanical
Engineer only);

Provide tracking and resolution of technical issues arising during the preparation for
assembly.

Creation of analysis reports for constructions sequences as a result of 4D planning,
providing suggestions for improvement and identification of opportunities/risks.

4D planning activities will be divided into:

I.

2.

Modelling, analysis and issue resolution for the near term (immediate to 1 month
ahead) which shall be the responsibility of the Senior Mechanical Engineer;

Modelling of CWPs for the medium to long term which shall be the main responsibility
of the Planning Engineer.

Deliverable reports shall include:
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Meeting Minutes: Kick-off and Progress Meeting minutes prepared in accordance with
Section 8 of this Specification.

Monthly Progress Reports: Monthly Reports prepared in accordance with Section 8 of
this Specification.

7 Responsibilities

7.1

10 Responsibilities

The 10 shall appoint a TRO for the Contract, who will be the point of contact for all technical
matters, and a Procurement Responsible Officer (PRO) for all contractual and commercial
matters. The TRO shall organise a Monthly Meeting with the Contractor on work performed.

In addition, 10 shall provide:

7.2

Office accommodation;

Computing facilities and ITER laptops, access to IDM and software required to fulfil
specified functions;

Component CAD models or access to the CAD models in ENOVIA / CATIA;

Access to requirements documents, presentations and other information explaining
installation concepts on which current schedules are based (where available);

Access to 10O design and design review information and reports as available/requested;
Access to construction site;

Any input information needed by the Contractor for production of the various
Deliverables.

Contractor Responsibilities

The Contractor shall:

Appoint a TRO for the Contract, who will be the point of contact for all technical
matters, and a C-R for all matters related to this Contract;

Appoint an operational point of contact for the management of the Deliverables;
Provide suitably experienced and trained Engineers to complete all aspects of
Deliverables and associated documentation;

Strictly implement the IO procedures, instructions and use IO templates, where
provided;

Organise work in an efficient way according to the workload and monthly
commitments and objectives;

Report to the TRO any issues during the performance of the Contract which require 10
intervention or decision including potential delays in the submission of Deliverables;
Provide monthly reports, minutes of meetings, records of decisions and other
Deliverables as required in section 8;

Contractor’s personnel shall be bound by the rules and regulations governing the IO ethics,
safety and security — refer [2] Internal Regulations (27WDZW v2.2).

8 List of Deliverables and Due Dates

The deliverables for this task are:

Quality Plan if applicable.
Minutes of monthly progress meetings, to be submitted 1 day after the monthly progress
meeting. The kick-off meeting shall be considered as the first monthly progress meeting.
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e Monthly progress reports describing the work done on activities mentioned in 6.1 or
alternatives as agreed in advance in writing by TRO.

The monthly report shall:

¢ Be submitted monthly, starting one month after the kick-off of the contract.
e Summarise the activities completed in the month concerned including:
4D Planning;
Engineering Work Packages: Inputs to Engineering Work Packages;
Design of access platforms and tools;
Issue tracking: new issues identified, actions taken, issues closed;
o Recommendations & Reports: recommendations or reports.
e Include IDM references of documents reviewed/produced;
e Highlight specific issues requiring further action / summarise improvement

O O O O

opportunities;
Deliverable = Deliverable Description Due Date
Ref.
D1 Quality Plan (if applicable) TO+ 1

Minutes of kick-off meeting

Monthly report including links to the deliverables
completed in the previous month.

D2 Minutes of monthly progress meeting. TO+2
Monthly report including links to the deliverables
completed in the previous month.

D3 Minutes of monthly progress meeting. TO+3
Monthly report including links to the deliverables
completed in the previous month.

D4 Minutes of monthly progress meeting. TO + 4
Monthly report including links to the deliverables
completed in the previous month.

D5 Minutes of monthly progress meeting. TO+5
Monthly report including links to the deliverables
completed in the previous month.

D6 Minutes of monthly progress meeting. TO+6
Monthly report including links to the deliverables
completed in the previous month.

D6 Minutes of monthly progress meeting. TO+7
Monthly report including links to the deliverables
completed in the previous month.

DS Minutes of monthly progress meeting. TO+ 8
Monthly report including links to the deliverables
completed in the previous month.

D9 Minutes of monthly progress meeting. TO+9
Monthly report including links to the deliverables
completed in the previous month.

D10 Minutes of monthly progress meeting. TO+ 10
Monthly report including links to the deliverables
completed in the previous month.

D11 Minutes of monthly progress meeting. TO+ 11
Monthly report including links to the deliverables
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completed in the previous month.
D12 Minutes of monthly progress meeting. TO + 12
Monthly report including links to the deliverables
completed in the previous month.

9 Deliverables Acceptance Criteria

Deliverables shall be submitted in accordance with [3] In-Cash Procurement Technical and
Management Documentation Exchange and Storage Working Instruction (G8UMB3 v3.0)

The following criteria shall be the basis of the acceptance of the successful accomplishment of
the work.

Delivery Date Criteria

On-time delivery of Deliverables according to the dates provisionally defined in Section 8.
Report and Document Review Criteria

Reports and Deliverables shall be stored in the ITER Organization’s document management
system, IDM, by the Contractor for acceptance. A named ITER Organization’s TRO is the
Approver of the delivered documents. The Approver can nominate or delegate one or more
Reviewers(s) in the area of the Deliverable’s expertise. The Reviewer(s) may ask for
modifications to be made to the report in which case the Contractor must submit a new version.

The acceptance by the Approver is an acceptance criterion for completion of a Deliverable.

10 Specific Requirements and Conditions

The work will require qualified Engineers with suitable proven technical skills commensurate
with the work scope of this Specification. It is the responsibility of the Contractor to ensure
that work is performed by Suitably Qualified and Experienced Personnel (SQEP) and the
suitability of Contractor resources shall be demonstrated by the Contractor in any proposals.
The following general requirements are applicable:

e The working language of the project is English, and all contributors are expected to be
able to communicate clearly and effectively — both orally and in writing;

Experience in international projects;

Proficient command of the Microsoft Office packages;

Experience in Tender package compilation and procurement;

Prior knowledge of and experience on the ITER project.

The following specific requirements apply for respective resources:

Senior Mechanical Engineer

e Bachelor’s degree or higher in Mechanical Engineering;

e At least 4 years’ professional engineering experience, involving the development of
assembly concepts and processes;

e At least 3 years’ professional experience of the assembly of tokamaks, or very similar
experience involving large and heavy components, precision alignment, ultra-high
vacuum and clean conditions;

e At least 2 years’ of professional experience in 4D planning, including the development
and use of Synchro models, using input data from Primavera and 3D models;

e At least 2 years’ experience using CATIA VS5 to create and manipulate 3D models, and
ENOVIA for storage/data management of 3D models.

e Proven ability to autonomously conduct assembly studies, identify improvements,
resolve issues, and produce clear documentation;
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e Prior knowledge of the ITER tokamak assembly would be a definite advantage.

Senior 4D Planning Engineer

e Bachelor’s Degree or higher in a technical subject

e At least 4 years’ project management experience

e At least 4 years’ of professional experience in 4D planning, including the development
and use of Synchro models, using input data from Primavera and 3D models and related
data management / version control.

e At least 4 years’ scheduling/planning experience using Primavera.

e Atleast 4 years’ experience working on large industrial worksite projects.

e Working knowledge and experience using 3D CAD software

e Proven ability to conduct analyses and create reports based on 4D Simulations

e Some prior knowledge of the ITER project would be beneficial

11 Work Monitoring / Meeting Schedule

11.1 Kick-off Meeting

A Kick-off Meeting shall be arranged by the TRO approximately one week after the
commencement of the Contract for the purpose of confirming background documentation,
plans, schedules, and design data defining the work. All of the resources appointed at that
time, plus the C-R (if separate), shall be required to attend.

The record of Kick-off Meeting minutes shall be submitted by the Contractor as a Deliverable.

11.2 Progress Reporting
Personnel in charge of preparing the Deliverables will be expected to attend Monthly Progress
Meetings.
Monthly Progress Meetings will be arranged by the TRO.

The main purpose of the Progress Meetings between the ITER Organization/CST Department
and the Contractor is to:

e Review the completed activities and assess the progress made;

e Permit fast and consensual resolution of unexpected problems;

e Agree the specific tasks and corresponding deliverables to be completed in the month

ahead;
e Review the technical issues and opportunities
e C(larify doubts and prevent misinterpretations of the technical specifications.

Monthly reports shall be submitted by the Contractor for 10 approval. Monthly Reports are to
include a break-down of Deliverables, Contractor activities and actual / potential issues.

The record of Progress Meeting minutes shall be submitted by the Contractor as Deliverables.

12 Quality Assurance (QA) Requirements
The organisation conducting these activities should have an ITER approved QA Program or an
ISO 9001 accredited quality system.

The general requirements are detailed in [4] ITER Procurement Quality Requirements
(22MFG4 v5.0).

Prior to commencement of the Contract, a Quality Plan (where applicable) must be submitted
for 10 approval giving evidence of the above and describing the organisation for the Contract;
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the skill and experience of workers involved in the study; any anticipated sub-contractors; and
giving details of who will be the independent checker of the activities, if required - see [5]
Requirements for Producing a Quality Plan (22MFMW v4.0).

Alternatively the contractor may opt to follow the IO QA processes. In this case, the
requirement to prepare a Quality Plan is not applicable. Specific training shall be provided by
10.

Documentation developed as the result of this Contract shall be retained by the Contractor for a
minimum of 5 years and then may be discarded at the direction of the IO. The use of computer
software to perform a safety basis activity such as analysis and/or modelling, etc. shall be
reviewed and approved by the 10 prior to its use, in accordance with [6] Quality Assurance for
ITER Safety Codes Procedure (258LKL v2.2).

13 CAD Design Requirements

The Contractor shall ensure that all designs, CAD data and drawings delivered to IO comply
with the [7] Procedure for the Usage of the ITER CAD Manual (2F6FTX vl1.1), and with the
[8] Procedure for the CAD management plan 2DWU2M v2.0).

The reference scheme is for the Contractor to work in a fully synchronous manner on the ITER
CAD platform (see detailed information about synchronous collaboration in the ITER [9]
Specification for CAD data production in ITER Contracts (P7Q3J7 v2.0).

This implies the usage of the CAD software versions as indicated in [10] CAD Manual 07 -
CAD Fact Sheet (249WUL v4.0) and the connection to one of the ITER project CAD data-
bases. Any deviation against this requirement shall be defined in a Design Collaboration
Implementation Form (DCIF) prepared and approved by DO and included in the call-for-tender
package. Any cost or labour resulting from a deviation or non-conformance of the Supplier
with regards to the CAD collaboration requirement shall be incurred by the Contractor.

14 Safety Requirements

ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire
de Base”).

For Protection Important Components and in particular Safety Important Class components
(SIC), the French Nuclear Regulation must be observed, in application of the Article 14 of the
ITER Agreement.

In such case the Suppliers and Sub-contractors must be informed that:

e The Order 7th February 2012 applies to all the components important for the protection
(PIC) and the activities important for the protection (PIA) — refer [11] Order dated 7
February 2012 relating to the general technical regulations applicable to INB - EN
(IM2YKF).

e The compliance with the INB-order must be demonstrated in the chain of external
contractors.

e In application of article 11.2.5.4 of the Order 7th February 2012, contracted activities for
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and
Protection Important Activities the Contractor shall ensure that a specific management system
is implemented for his own activities and for the activities done by any Supplier and Sub-
contractor following the requirements of the Order 7th February 2012 [12] PRELIMINARY
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ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012 (AW6JSB
v1.0).
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