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1 Purpose
This document describes technical needs for in-vessel and ex-vessel diagnostics design 
support. 

2 Scope
The work aligns with the ITER project, currently under construction in France. This device will 
study the Fusion concept on a scale previously unequalled on earth. To study the behaviour of 
this device, a set of monitoring systems (called diagnostics) are required. This will provide all 
the information to show and understand the performance of the device. 
The work involves technical expertise in providing engineering solutions for mechanical 
designs of diagnostic systems located in the ports, as well as interfacing with other areas in the 
tokamak complex, such as tokamak building galleries, diagnostic building and assembly hall. 
The diagnostic systems shall be designed to be fully integrated within port infrastructure and to 
meet construction and safety requirements.  

3 Definitions
IO: ITER Organization
DA: Domestic Agency
DSM: Diagnostic Shield Module
EPP: Equatorial Port Plug
IO: ITER Organization
IO-TRO: ITER Organization technical Responsible Officer
ISS: Interspace Support Structure
LP: Lower Port
PA: Procurement Arrangement
PCSS : Port Cell Support Structure
PP : Port Plug
PR: Project Requirements
R&D: Research and Development
SSD: See System Design
VV: Vacuum Vessel
For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D_2MU6W5).

4 References
Links inserted in text.

5 Estimated Duration
The contract duration shall be for 12 months. 
Work shall not commence until the contract has been signed by both parties. Services are to be 
provided mainly off-site, and with three visits per week for meetings, or as per business 
requirements.

https://user.iter.org/?uid=2MU6W5
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6 Work Description
The work involves technical expertise in providing engineering solutions for mechanical 
designs of integrated and distributed diagnostic systems.  All these diagnostic projects are in 
the design development phase. Mechanical models have to be created or updated and prepared 
for engineering analysis. A special attention shall be paid to the assembly feasibility and 
maintainability of the integrated mechanical components. The work is to be done in close 
collaboration with IO-TROs. 

The input data provided will be given during the KOM of the respective subtaks. Design 
models from CATIA/ENOVIA will be made available by IO-CT to the Contractor, too. The 
work assumes one (1) design engineer profile to execute all activities both onsite and offsite. 
ITER technical and quality requirements, guidelines and procedures related to the Port 
Integration, including those for Safety (see Sections 13 – 15), are applicable for the execution 
of work.
It involves many areas of activity that have to be documented:

 Preparation of mechanical models (in CAD) of individual diagnostics and integrated 
diagnostic systems in the ports;

 Adaptation of the Nuclear Shielding to the Diagnostics in the standardized Port Plug;
 Adaptation of the Nuclear Shielding to the Diagnostics in the standardized Interspace 

and Port Cell Support Structures;
 Assessment of mechanical models of integrated diagnostic systems for their assembly 

feasibility and maintenance;
 Preparation of mechanical models for further engineering assessment and analysis;
 Technical review and preparation of 2D diagrams;
 Technical review and preparation of 2D detailed drawings prior to manufacturing or 

prototyping;
 Technical review of mechanical drawings from DAs or suppliers;
 Technical input in support of project change requests, deviation requests and other 

actions;
 Technical input to interface sheets;
 Technical input to assembly procedures;
 Technical input to design reviews and design review documentation;
 Input documents,  presentations, meeting notes related to Monthly DA meetings;
 Implementation reports  for IO-related actions from DA meetings;
 Record of  progress against schedule; 
 Input documents,  presentations, meeting notes related to meetings of DA 

representatives with IO experts;
 Guidance notes for DAs on execution of PA technical activities related to mechanical 

models and procedures. 

7 Responsibilities

7.1 Contractor’s Responsibilities
In order to successfully perform the tasks in this Technical Specification, the Contractor shall:
• Strictly implement the IO procedures, instructions and use templates;
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• Provide experienced and trained resources to perform the tasks;
• Contractor’s personnel shall possess the qualifications, professional competence and 

experience to carry out services in accordance with IO rules and procedures;
• Contractor’s personnel shall be bound by the rules and regulations governing the IO ethics, 

safety and security IO rules.
• Provide suitable hardware and software to contractor’s personnel in case if there is no 

possibility to perform work at the IO-CT work site 

7.2 IO’s Responsibilities
The IO shall:
• Nominate the Responsible Officer to manage the Contract;
• Organise a monthly meeting(s) on work performed;
• Provide offices at IO premises.

 

8 List of Deliverables and due dates

The main deliverables are provided below in the Table.

The typical summary report (D05) shall have appendix with a complete list of all relevant IO 
IDM, CAD (Enovia/ CATIA, SSD etc) and all other relevant database references with version 
number.

Note: deliverables to be commenced on Instruction to Proceed basis which will defined the 
start of work and delivery of each deliverable and could – upon mutual agreement between IO 
and the supplier – introduce a redefinition of the exact scope of the deliverable. The order of 
the deliverables does not reflect the priority. 

D # Description Due Dates

D01
55.E4 Design work for EWP. DM/CM updates for B1, L1 and 
L2 of Building 14. Preparing assembly drawings for 
construction.

T0 + 4 months

D02 55.E4 Design activities for update of interfaces and CMs on 
Divertor Cassette, LP#2 , EP#1, UP#1

T0 + 7 months

D03
55.G9 Design work update of in vessel design as follow up of 
analysis outcome. EWP for in-vessel subsystem. Drawings for 
prototyping and manufacturing of in vessel components. 

T0 + 10.5 months 

D04 55.E2 Design work for update of CMs in EP 11 12 Gallery 
and Diagnostic Building

T0 + 12 months 

D05 Summary of activities for the performed work: a report in 
IDM.

T0 + 12 months
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9 Acceptance Criteria
The deliverables will be posted in the Contractor’s dedicated folder in IDM, and the acceptance 
by the IO will be recorded by their approval by the designated IO TRO.  These criteria shall be 
the basis of acceptance by IO following the successful completion of the services. These will 
be in the form of reports as indicated in section 8, Table of deliverables.

10 Specific requirements and conditions
 Creation of mechanical models in CATIA/ Enovia;
 Engineering design and assessment of mechanical designs of diagnostic systems for 

fusion facilities;
 Experience in creation and interpretation of 2D diagrams;
 Understanding of assembly drawings;
 Experience relevant to all techniques in deliverables list; 
 Monitoring and reporting of status of projects; 
 Generation of technical documents;
 Communication with international local and remote teams in context of nuclear fusion; 

research or similarly complex research and engineering environment;
 Organization, taking minutes and action tracking of international meetings.

11 Work Monitoring / Meeting Schedule
Work is monitored through quarterly reports (see List of Deliverables section) and at monthly 
project meetings for each of the four projects.

12 Delivery time breakdown
See Section 8 “List Deliverables section and due dates”.

13 Quality Assurance (QA) requirements
The organisation conducting these activities should have an ITER approved QA Program or an 
ISO 9001 accredited quality system.
The general requirements are detailed in ITER Procurement Quality Requirements 
(ITER_D_22MFG4).
Prior to commencement of the task, a Quality Plan must be submitted for IO approval giving 
evidence of the above and describing the organisation for this task; the skill of workers 
involved in the study; any anticipated sub-contractors; and giving details of who will be the 
independent checker of the activities (see Procurement Requirements for Producing a Quality 
Plan (ITER_D_22MFMW)).
Documentation developed as the result of this task shall be retained by the performer of the 
task or the DA organization for a minimum of 5 years and then may be discarded at the 
direction of the IO. The use of computer software to perform a safety basis task activity such as 
analysis and/or modelling, etc. shall be reviewed and approved by the IO prior to its use, in 
accordance with Software qualification policy (ITER_D_KTU8HH).

14 CAD Design Requirements (if applicable)
For the contracts where CAD design tasks are involved, the following shall apply:

https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=22MFMW
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The Supplier shall provide a Design Plan to be approved by the IO. Such plan shall identify all 
design activities and design deliverables to be provided by the Contractor as part of the 
contract. 
The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with 
the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for 
the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M).
The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER 
CAD platform (see detailed information about synchronous collaboration in the ITER    
GNJX6A - Specification for CAD data production in ITER Contracts.). This implies the usage 
of the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL) 
and the connection to one of the ITER project CAD data-bases. Any deviation against this 
requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared 
and approved by DO and included in the call-for-tender package. Any cost or labour resulting 
from a deviation or non-conformance of the Supplier with regards to the CAD collaboration 
requirement shall be incurred by the Supplier.

15 Safety requirements
ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire 
de Base”).
For Protection Important Components and in particular Safety Important Class components 
(SIC), the French Nuclear Regulation must be observed, in application of the Article 14 of the 
ITER Agreement.
In such case the Suppliers and Subcontractors must be informed that:

- The Order 7th February 2012 applies to all the components important for the protection 
(PIC) and the activities important for the protection (PIA).

-  The compliance with the INB-order must be demonstrated in the chain of external 
contractors.

- In application of article II.2.5.4 of the Order 7th February 2012, contracted activities for 
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and 
Protection Important Activities the contractor shall ensure that a specific management system 
is implemented for his own activities and for the activities done by any Supplier and 
Subcontractor following the requirements of the Order 7th February 2012 (PRELIMINARY 
ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012 (AW6JSB v1.0) ).

Compliance with Defined requirements for PBS 55 - Diagnostics (NPEVB6 v2.0) or its flowed 
down requirements in SRD-55 (Diagnostics) from DOORS (28B39L v5.2) is mandatory.

https://user.iter.org/?uid=2F6FTX
https://user.iter.org/?uid=2DWU2M
https://user.iter.org/?uid=GNJX6A
https://user.iter.org/?uid=GNJX6A
https://user.iter.org/?uid=249WUL
https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
https://user.iter.org/?uid=NPEVB6&version=v1.3&action=get_document
https://user.iter.org/?uid=28B39L&version=v5.2&action=get_document
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