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Technical Specification

Technical specification - Technical administration support 
for the disruption mitigation system design

This technical specification is to provide technical administration, documentation and quality 
management support for the Disruption Mitigation System (DMS). The purpose of document 
is to outline and define how the development of the system shall be supported towards the 
FDR. It is intended to hire technical administration support on a Call for Expertise contract 
basis.
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1 Purpose
The purpose of this technical specification (ITER_D_YQRRNU) is to outline and define how 
the development of the Disruption Mitigation System (DMS) shall be supported towards the 
FDR.

2 Scope
This document concerns DMS technical administration, documentation and quality 
management activities performed for the DMS. 

3 Definitions
For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D_2MU6W5).

Acronym Meaning
ALARA As Low As Reasonably Achievable 
CAD Computer Aided Design
HoF Human Organizational Factor
HFE Human Factors and Ergonomics
DET Data Exchange Transfer
DFW Diagnostic First Wall
DIR Design Integration Review
DSM Diagnostic Shielding Module
FDR Final Design Review
EP Equatorial port
FDR Final Design Review
FP First Plasma
HIRA Hazard Identification and Risk Assessment
ORE Occupational Radiation Exposure
PCSS Port Cell Support Structure
PDR Preliminary Design Review
PFPO-1 Pre-Fusion Plasma Operation 1
PP Port Plug
ISS Interspace Support Structure
SDDR Shutdown Dose Rate
SIC Structural Integrity Component
RO Responsible Officer
PIA Protection Important Activity

4 References
[1] ITER_D_27ZRW8 - Project Requirements 
[2] ITER_D_ BEJQWA - SRD 18.DM 
[3] ITER_D_ QDLQBD - Defined requirements PBS 18 PIS DMS
[4] ITER_D_2NC6CB - 18.DM System Design Description for DMS.
[5] ITER_D_RUGWUK - Safe Access for Maintainability  
[6] ITER_D_258LKL - Quality Assurance for ITER Safety Codes 
[7] ITER_D_QUK6LF - ITER Human & Organizational Factors Policy
[8] ITER_D_2MU6W5 - ITER Abbreviations

https://user.iter.org/?uid=2MU6W5
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[9] ITER_D_KTU8HH - Software Qualification Policy

5 Estimated Duration
The overall duration of this work is 12 months.

6 Work description
The work involves provision of technical expertise and to work together with the IO-TRO and 
the DMS design team primarily. It involves many areas of activity that have to be supported:

 Documentation management of the DMS design team 
 Liaison with Port Integration teams to ensure proper documentation flow
 Ensuring that the DMS design complies with the ITER design and procurement quality 

rules 
 Managing the DMS risks
 Advice on technical matters such as pressurised equipment, welding, NDT
 Documentation management for the DMS TF
 Carrying out other related requests, upon line management request

More details on the specific work is listed in chapter 6.2

 

6.1 Introduction
The purpose of the ITER Disruption Mitigation System (DMS) is to provide machine 
protection in order to reduce the detrimental effects of plasma disruptions and to ensure the 
appropriate lifetime of all affected ITER components. It utilises cryogenic hydrogen and neon 
pellets which are generated inside the injectors which are located in the ISS. These pellets are 
pneumatically propelled in the time frame of milliseconds towards the plasma and just before 
entering the plasma are shattered into small fragments to enter the plasma and to reduce 
damage to the plasma facing components and other structures inside the ITER tokamak. A 
typical injector design for the equatorial ports can be seen in fig. 1.     

Figure 1 Typical DMS in EP integrated into the ISS and PCSS. 
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6.2 Technical administration, documentation and quality management
The objective is to continuously support the DMS design. The list of specific and general 
activities expected to be performed is 

 Documentation management of the DMS design team, including timely creation of 
agendas, minutes and actions of meeting and technical discussions as required by the IO 
quality process, supports sign-off follow-up, quality checks and regular updates;

 Organising progress meetings, supporting collection and follow-up of actions and 
publishing the minutes of meetings following IO rules and guidelines;

 Liaising with Port Integration teams to ensure proper documentation flow, regular 
uploading through IDM/PLM and action tracking, with required quality and according 
to schedules.

 Documentation management for the DMS TF including timely creation of agendas, 
minutes and actions of meeting and technical discussions

 Managing the DMS risks and liaise with PCO risk management team to ensure that 
identified technical DMS risks are propagated and reported to the ITER management 

 Manage the DMS project change requests and liaise with the Central Integration Office 
(CIO)

 Advice on technical matters such as pressurised equipment, welding, NDT
 Carrying out other related requests, upon line management request.

The Disruption Mitigation System (DMS) 18.DM is a rapidly growing system at post-CDR 
development level. The most critical areas for integration area is the shatter chamber in the 
DFW and its interfaces with the DFW and the DSM. The work on vacuum extensions is 
ongoing with support of maintenance and ORE assessments, and HOF analysis, provided by 
PBS-55 which bears the port integration in most DMS ports. A close collaboration with PBS 
55 and continuous information exchange is therefore expected. 

6.3 Engineering documentation
Some of the technical documentation which maybe expected to be prepared are 

 Interface Control Document (ICD) 
 Interface Sheet (IS) 
 Risk register
 Presentations
 Meeting Minutes
 Procurement and installation documentation 

Furthermore it may be expected 
 to participate in regular DMS group meetings;
 to participate in design and integration reviews;
 contribute or provide presentation related to mechanical design, integration and 

assembly;
 participate in the procurement and Installation process 
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7 Responsibilities

7.1 Contractor’s obligations
In order to successfully perform the tasks in these Technical Specifications, the Contractor 
shall:

 Strictly implement the IO procedures, instructions and use templates;
 Provide experienced and trained resources to perform the tasks;
 Contractor’s personnel shall possess the qualifications, professional competence and 

experience to carry out services in accordance with IO rules and procedures;
 Contractor’s personnel shall be bound by the rules and regulations governing the IO 

ethics, safety and security IO rules.

The official language of the ITER project is English. Therefore, all input and output 
documentation relevant to this Contract shall be in English. The Contractor shall ensure that all 
the professionals in charge of the Contract have an adequate knowledge of English, to allow 
easy communication and adequate drafting of technical documentation. This requirement also 
applies to the Contractor’s staff working at the ITER site or participating in meetings with the 
ITER Organization.

7.2 Obligations of the ITER Organization
The ITER Organization shall  

 Nominate the Responsible Officer to manage the Contract;
 Organise regular meeting(s) on work performed;
 Provide offices at IO premises.

The ITER Organization shall in addition give the possibility to the contractor to review 
documents on the ITER documents database (IDM). Furthermore the IO shall make all 
technical data and documents available to the Contractor which will be required to carry out its 
obligations in a timely manner. 
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8 List of deliverables and due dates

N°
Target 
date
(months)

Deliverable description

D1 T0+3

Familiarise with the DMS design.  
Identify which ICD and IS has to be modified or newly created to 
reflect the new DMS configuration. Liaise with all impacted system 
to ensure the feasibility of all changes as a result of the new DMS 
design.
Modify and generate ICDs and ISs.    
Provide a report on IDM summarising the work of this deliverable.

D2 T0+6

Prepare or contribute to documentation required for the procurement 
and installation of captive components. Liaise with the manufacturer 
or the installation contractor to make sure that the relevant processes 
are followed.
Provide a report on IDM summarising the work of this deliverable.

D3 T0+9

Prepare or contribute to documentation required for the system design 
review. Organise the design review meeting including the invitations 
to all participants. Collect and provide access to all technical 
documentation.  
Provide a report on IDM summarising the work of this deliverable.

D4 T0+12
Organise and provide documentation in preparation of the upcoming 
preliminary design review. 
Provide a report on IDM summarising the work of this deliverable.

9 Acceptance Criteria
The deliverables will be posted in the Contractor’s dedicated folder in IDM, and the acceptance 
by the IO will be recorded by the approval of the designated IO TRO.  These criteria shall be 
the basis of acceptance by IO following the successful completion of the services. These will 
be in the form of reports as indicated in section 8, Table of deliverables.

10 Specific requirements and conditions

In order to complete the tasks in a timely manner the following skills are required:
 Ability to work with CATIA V5
 Ability to work with the ENOVIA database
 Experience with documentation associated with ITER port plug design and tenant 

integration based on the IO integration approach (Equatorial ports as well as upper 
ports)

 Experience in quality management
 Experience with risk management
 Experience with Protection Important Equipment (PIC) according to the INB order 7th 

February 2012
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 Experience with Pressure Equipment Directive (PED) 
 Experience with Non Destructive Testing (NDT) of welds
 Experience in working with the ITER PLM 

11 Work Monitoring / Meeting Schedule
Work is monitored through reports (see List of Deliverables section).
The Contractor will work predominantly work on the IO site.

12 Delivery time breakdown
T0 is the date of the contract signature. See Section 8 List Deliverables section and due dates.
 

13 Quality Assurance (QA) requirements
The organisation conducting these activities should have an ITER approved QA Program or an 
ISO 9001 accredited quality system.
The general requirements are detailed in ITER Procurement Quality Requirements 
(ITER_D_22MFG4).
Prior to commencement of the task, a Quality Plan must be submitted for IO approval giving 
evidence of the above and describing the organisation for this task; the skill of workers 
involved in the study; any anticipated sub-contractors; and giving details of who will be the 
independent checker of the activities (see Procurement Requirements for Producing a Quality 
Plan (ITER_D_22MFMW)).
Documentation developed as the result of this task shall be retained by the performer of the 
task or the DA organization for a minimum of 5 years and then may be discarded at the 
direction of the IO. The use of computer software to perform a safety basis task activity such as 
analysis and/or modelling, etc. shall be reviewed and approved by the IO prior to its use, in 
accordance with Quality Assurance for ITER Safety Codes (ITER_D_258LKL).

14 CAD Requirements (if applicable)
For the contracts where CAD design tasks are involved, the following shall apply:
The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with 
the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for 
the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M).
Drawing Registration in the IO system shall be performed according to the Procedure for the 
Management of Diagrams and Drawings in pdf Format Using the SMDD Application 
(KFMK2B).
The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER 
CAD platform (see detailed information about synchronous collaboration in the ITER P7Q3J7 
- Specification for CAD data Production in ITER direct contracts). This implies the usage of 
the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL) and 
the connection to one of the ITER project CAD data-bases. Any deviation against this 
requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared 
and approved by DO and included in the call-for-tender package. Any cost or labour resulting 
from a deviation or non-conformance of the Supplier with regards to the CAD collaboration 
requirement shall be incurred by the Supplier. 

https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=258LKL
https://user.iter.org/?uid=2F6FTX
https://user.iter.org/?uid=2DWU2M
https://user.iter.org/?uid=KFMK2B
https://user.iter.org/?uid=P7Q3J7
https://user.iter.org/?uid=249WUL
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15 Safety requirements
ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire 
de Base”).
For Protection Important Components (PIC) the French Nuclear Regulation must be observed, 
in application of the Article 14 of the ITER Agreement.
In such case the Suppliers and Subcontractors must be informed that:

- The Order 7th February 2012 applies to all the components important for the protection 
(PIC) and the activities important for the protection (PIA).

-  The compliance with the INB-order must be demonstrated in the chain of external 
contractors.

- In application of article II.2.5.4 of the Order 7th February 2012, contracted activities for 
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and 
Protection Important Activities the contractor shall ensure that a specific management system 
is implemented for his own activities and for the activities done by any Supplier and 
Subcontractor following the requirements of the Order 7th February 2012 (PRELIMINARY 
ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012 (AW6JSB v1.0) ).

Compliance with ITER_D_ QDLQBD Defined requirements PBS 18 PIS DMS is mandatory.

https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
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