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1 Purpose

This document describes technical needs for specialist engineering work relating to In-Vessel
Diagnostic Systems.

2 Scope

The work aligns with the ITER project, currently under construction in France. This device will
study the Fusion concept on a scale previously unequalled on earth. To study the behaviour of
this device, a set of monitoring systems (called diagnostics) are required. This will provide all
the information to show and understand the performance of the device. The work involves
technical expertise for two work groups related to the Fibre Optic Current Sensor (FOCS)
diagnostics project.

3 Definitions

10: ITER Organization

DA: Domestic Agency

SSD: See System Design

I0-TRO: ITER Organization technical Responsible Officer.

For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D 2MU6WS).

4 References

Links inserted in text.

5 Estimated Duration

The duration shall be for 12 months from the starting date of the contract. Services shall be
provided on-site, when possible.

6 Work Description

The work involves technical expertise for the Fibre Optic Current Sensor (55.A8) diagnostic
project: the components of this system are mainly in the final design and construction phase,
with the back-end being in PDR phase. The work to be done is to provide technical expertise
working with the IO-TRO, the suppliers and construction department. It involves many areas of
activity that have to be documented:

Meeting preparatory notes, including agenda and draft attendee selection for FOCS;

Meeting notes for IO meetings called by interfacing systems and review bodies;

Draft minutes for IO and DA meetings;

Draft deviation requests;

Technical input in support of project change requests and other actions;

Draft interface sheets;

Draft assembly procedures;

Input documents, presentations, meeting notes related to Port integrator DA meetings;

Input documents, presentations, meeting notes related to Interface meetings;

e Technical review notes for DA technical documents in IO IDM. Documents include
technical reports, draft deviation requests, compliance and requirements matrixes etc.
Several technical documents per month need to be reviewed;

e Input documents, presentations, meeting notes related to Monthly DA meetings
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Implementation reports for IO-related actions from DA meetings;

Implementation reports for Chit resolution from IO and DA design reviews; Amended
and reviewed sections of IO schedule;

Record of progress against schedule;

Schedule improvements and fix scheduling problems;

Input documents,  presentations, meeting notes related to meetings of DA
representatives with 10 experts;

Guidance notes for DAs on execution of PA technical activities;

Updated and re-evaluated loads, including nuclear loads and other engineering
specifications;

Contributions to design workshops on specific topics (e.g. shutters, neutronics);
Contribution to conferences on specific topics (e.g. thermal simulations);

Updated measurement requirements;

Technical specifications for R&D tasks;

Drafts of technical specifications for call for tender;

Drafts and amended requirements-related documentation including joint documents
with plasma operations;

Project risk register updates (technical, cost and schedule);

Annual internal review of progress (schedule, cost and risk evolution) and related
documents;

Input documents, presentations, meeting notes related to at workshops and conferences.

Travel to the DA or other sites (including conferences and manufacturing sites) may be
required to carry out the work.

7 Responsibilities

7.1

Contractor’s Responsibilities

In order to successfully perform the tasks in these Technical Specifications, the Contractor

shall:

* Strictly implement the 10 procedures, instructions and use templates;

* Provide experienced and trained resources to perform the tasks;

» Contractor’s personnel shall possess the qualifications, professional competence and
experience to carry out services in accordance with IO rules and procedures;

 Contractor’s personnel shall be bound by the rules and regulations governing the 10 ethics,
safety and security 10 rules.

7.2

10’s Responsibilities

The IO shall:
» Nominate the Responsible Officer to manage the Contract;

* Organise a monthly meeting on work performed;

* Provide office space at IO premises during visits.

8 List of deliverables and due dates

The main deliverables are provided in a periodically report, with 2 Work Packages as follows:
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1. WPI: FOCS EWP and Installation Support

Attend/organize meetings, including progress meeting
Make and/or review technical documents

Update schedules

Follow-up interfaces and CAD evolution

Monitor and manage the testing/prototyping contracts

e oo o

Actively take on actions for Engineering Work Package preparation and follow-
up;

Launch/follow-up call for tender

Manage the likely deviation request from providers

TP

1. Quality control of the manufacturing process ensuring that the provider delivers
the needed quality documents.
J.  Technical recommendations, risks and mitigation measures
k. Follow-up of installation activities
. Other required actions and progress
2. WP2: FOCS Back-End design support
Attend/organize meetings
Follow-up of interfaces and CAD evolution
Make and/or review technical documents including DR and NCR.
Update schedules
Summary of launch/follow-up of call for tender
Technical review of DR and NCR from providers
On-site inspection reports

S oo a0 o

Technical recommendations, risks and mitigation measures
Other required actions and progress

—

The report shall have appendix with a complete list of all relevant IO IDM, CAD (Enovia,
SSD) and all other relevant database references with version number. The contents of each
report are summarised by deliverables in the table below, where TO is the KOM. The supplier
can re-arrange the contents by agreement with the TRO to suit the construction deadlines.

D # Description Due Dates
Report of FOCS Front End issues.

DOl

The manufacturing of FOCS Front End components is going
(WP1) : . :
through the most intense phase, and it is needed to follow it
up, manage the DR’s and control, hold and witness points of
the manufacturing process until the delivery of the
components at IO side, as well as organization of Delivery
Readiness Reviews.

TO + 3 months

D02 Report on Chit close out action plan for Back-End PDR. TO + 6 months

(WP1) The Back-End PDR is scheduled for October 2021. The
contractor will provide support in the closing of the review
as well as in the coordination of the different sources needed
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to perform the tasks and subsequently resolve the
corresponding chits.

D03 Report on FOCS design, engineering and installation
support.

TO + 9 months

WP1
( ) The FOCS Back End is currently in the PDR phase, and the

Front End is in manufacturing. Many aspects are related to
mechanical integration. This report contains a summary of
the activities and actions undertaken to support the design
and guarantee mechanical integration of the FOCS back-end
in the port-cell area and of the FOCS front-end in the
framework of the Engineering Work Package preparation, as
well as support to the actual installation.

D04 Report on EWP production for all sectors. TO + 10 months

(WP2) FOCS are present in three sectors, therefore preparation of
specifications for relevant contract for mechanical
components need to be performed, as well as EWP
production on three different sectors. The report summarizes
the results of these activities.

D05 | Report of construction activities status. TO + 12 months

(WP2) | Summary of support on coordinating the activities related to
construction, including meetings with construction,
development of construction specifications and on-site
inspection.

9 Acceptance Criteria

The deliverables will be posted in the Contractor’s dedicated folder in IDM, and the acceptance
by the 10 will be recorded by their approval by the designated IO TRO. These criteria shall be
the basis of acceptance by 10 following the successful completion of the services. These will
be in the form of reports as indicated in section 8, Table of deliverables.

10 Specific requirements and conditions

e Configuration control;

Experience in 3D and 2D drawings interpretation;
Experience of techniques in deliverables list;
Schematics definition;

Design organization;

Design review organization;

Technical action follow-up;

Technical document generation;

Generation of technical specifications;
Manufacturing follow-up;

Testing follow-up;
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e Maintenance and assembly troubleshooting.

11 Work Monitoring / Meeting Schedule

Work is monitored through quarterly reports (see List of Deliverables section) and at monthly
project meetings for each of the projects.

12 Delivery time breakdown

See Section 8 “List Deliverables section and due dates”.

13 Quality Assurance (QA) requirements

The organisation conducting these activities should have an ITER approved QA Program or an
ISO 9001 accredited quality system.

The general requirements are detailed in ITER Procurement Quality Requirements
(ITER_D_22MFG4).

Prior to commencement of the task, a Quality Plan must be submitted for 10 approval giving
evidence of the above and describing the organisation for this task; the skill of workers
involved in the study; any anticipated sub-contractors; and giving details of who will be the
independent checker of the activities (see Procurement Requirements for Producing a Quality
Plan ITER_D_22MFMW)).

Documentation developed as the result of this task shall be retained by the performer of the
task or the DA organization for a minimum of 5 years and then may be discarded at the
direction of the 1O. The use of computer software to perform a safety basis task activity such as
analysis and/or modelling, etc. shall be reviewed and approved by the IO prior to its use, in
accordance with Quality Assurance for ITER Safety Codes (ITER_D_258LKL).

14 CAD Design Requirements (if applicable)

For the contracts where CAD design tasks are involved, the following shall apply:

The Supplier shall provide a Design Plan to be approved by the IO. Such plan shall identify all
design activities and design deliverables to be provided by the Contractor as part of the
contract.

The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with
the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for
the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M)).

The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER
CAD platform (see detailed information about synchronous collaboration in the ITER
GNJX6A - Specification for CAD data production in ITER Contracts.). This implies the usage
of the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL)
and the connection to one of the ITER project CAD data-bases. Any deviation against this
requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared
and approved by DO and included in the call-for-tender package. Any cost or labour resulting
from a deviation or non-conformance of the Supplier with regards to the CAD collaboration
requirement shall be incurred by the Supplier.

15 Safety requirements

ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire
de Base”).
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For Protection Important Components and in particular Safety Important Class components
(SIC), the French Nuclear Regulation must be observed, in application of the Article 14 of the
ITER Agreement.

In such case the Suppliers and Subcontractors must be informed that:

- The Order 7th February 2012 applies to all the components important for the protection
(PIC) and the activities important for the protection (PIA).

- The compliance with the INB-order must be demonstrated in the chain of external
contractors.

- In application of article I1.2.5.4 of the Order 7th February 2012, contracted activities for
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and
Protection Important Activities the contractor shall ensure that a specific management system
is implemented for his own activities and for the activities done by any Supplier and
Subcontractor following the requirements of the Order 7th February 2012 (PRELIMINARY
ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012 (AW6JSB v1.0) ).

implemented for his own activities and for the activities done by any Supplier and
Subcontractor following the requirements of the Order 7th February 2012 [20].
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