

Corrigendum-2 Dated 05.10.2026

**GeM Bid (Open Tender under custom bidding) : GEM/2026/B/7795910 dated 30-07-2026
 for “Manufacturing, Testing and Supply of Alloy 718 Bolts”**

Bidder are requested to note the following corrigendum in clause 8 Table-3: List of deliverables and due dates of Part-I: Technical & management specifications, Scope of Supply and Scope of Work

In Place of

Table 3 Deliverables

Milestone	Deliverable Number	Applicable items	Deliverable Description	Due Date
M1			KoM	T0 + 4 weeks
	D1	All	Quality Plan	T0 + 12weeks
	D2	All	Manufacturing and Inspection Plan	T0 + 12weeks
	D3	All	Materials Test reports & Certificated for Bolt Raw Materials and Availability of Raw material at the shop floor for fabrication of fasteners	T0 + 28weeks
M2	HP		II & IO Approval of D1, D2 & D3	
	D4	All	Inspection Report for Dimensions marked CTF	T0 + 68weeks
	D5		Delivery of all items to the I-I site	T0 + 70weeks
	D6		Monthly Progress Report	Every 4 th week from T0
	D7		Manufacturing Dossier and Contractor Release Note [4] [ITER_D_22MFG4 v6.4]	T0 + 72weeks

M3			Final Acceptance by I-I & IO All deliverables above made and approved by I-I & IO	T0 + 72weeks
----	--	--	---	--------------

D: Deliverables to be submitted by the Supplier.

M: Milestone to be initiated or completed by the Supplier.

T0: The date of the Contract entering into force.

Read As

Table 3 Deliverables

Milestone	Deliverable Number	Applicable items	Deliverable Description	Due Date
M1			KoM	T0 + 4 weeks
	D1	All	Quality Plan	T0 + 12weeks
	D2	All	Manufacturing and Inspection Plan	T0 + 12weeks
	D3	All	Materials Test reports & Certificated for Bolt Raw Materials and Availability of Raw material at the shop floor for fabrication of fasteners	T0 + 28weeks
M2	HP		II & IO Approval of D1, D2 & D3	
	D4-1	-	Inspection Report of M36 x 136mm long BI-Hexbolts sphere for BLV sealing for DNB	T0 + 53 weeks
	D5-1	-	Delivery of M36 x 136mm long BI-Hexbolts sphere for BLV sealing for DNB (252 nos.) to I-I Site	T0 + 56 weeks
	D4-2		Inspection Report of M36 x 136mm long BI-Hexbolts sphere for BLV sealing for HNB3 +	T0 + 68 weeks

			Inspection Report of M36 x 160mm long BI-Hexbolts sphere for BLV sealing for HNB3	
	D5-2		Delivery of M36 x 136mm long BI-Hexbolts sphere for BLV sealing for HNB3 (252 nos.) to I-I Site + Delivery of M36 x 160mm long BI-Hexbolts sphere for BLV sealing for HNB3 (180 nos.) to I-I Site	T0 + 70weeks
	D6		Monthly Progress Report	Every 4 th week from T0
	D7		Manufacturing Dossier and Contractor Release Note [4] [ITER_D_22MFG4 v6.4]	T0 + 72weeks
M3			Final Acceptance by I-I & IO All deliverables above made and approved by I-I & IO	T0 + 72weeks

D: Deliverables to be submitted by the Supplier.

M: Milestone to be initiated or completed by the Supplier.

T0: The date of the Contract entering into force.

Except this corrigendum, all Essential Eligibility Criteria, Scope of Work, Scope of Supply, Technical & Management Specifications, Terms & Conditions and other details of the above mentioned GeM Bid shall remain the same.