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Title : Design, Fabrication and Supply of Torus Cryo
Pump Housing (TCPH) with Bellows and Other Loose

Amendment — | Tender
No. I-ITN19002

Amendment-1

Except changes as per this Amendment and as mentioned in Corrigendum-1 dated 09" August
2019, all other Essential Eligibility Criteria, scope of supply & work, technical specifications,
terms and conditions of original tender documents shall remain unchanged.

Amendment Issue Date: 09" August -2019

References:

1. Tender Notice No. I-ITN19002 dated 12" June,2019
2. Queries & Clarifications from bidders

3. Pre-bhid

Meeting with bidders

With reference to the above, this is an Amendment-I dated 9™ August 2019 issued to the Tender
Notice No. I-ITN19002 dated 12-June-2019 for “Design, Fabrication and Supply of Torus Cryo
Pump Housing (TCPH) with Bellows and Other Loose items”. This amendment forms an

integral part of the original tender documents of the above referred tender and needs to be taken
in account while preparation of bid by the bidder

Section-A (1) —
Essential Eligibility Criteria, Instructions to bidders, Tender conditions and Bid Submission
format
Clause No. Existing Read As

The EMD shall be forfeited if the The EMD shall be forfeited if the bidder
bidder withdraws or amends or withdraws or amends or impairs or
impairs or derogates from the derogates from the submitted tender in
submitted tender in any respect within | any respect within the period of its
the period of its validity. The validity.
Purchaser shall charge applicable
GST, prevailing at that time on
amount of EMD forfeited.

2.9.3(a) | The completed bid documents in the The completed bid documents in the
prescribed format should be submitted | prescribed format should be submitted to
to the Purchase Officer, ITER-India the Purchase Officer, ITER-India latest
latest by 13:00 hrs. (IST) on 19th by 13:00 hrs. (IST) on 4th September
August 2019. 2019.

2.10 (c) Unless otherwise advanced or Unless otherwise advanced or postponed
postponed with advance intimation to | with advance intimation to the bidders,
the bidders, Section A & B will be Section A & B will be opened on the
opened on the same date, that ison | same date, that is on the bid
the bid submission due date (19th submission due date (4th September
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August 2019) at 14:30 hrs. (IST) in
the presence of attending Bidders.

2019) at 14:30 hrs. (IST) in the
presence of attending Bidders.

Note — 19" August 2019 to be read as 4" September wherever mentioned in Section —A(l)

Section —A (I1) — Terms and Conditions of the Contract

1.6.15

In the event, the Contractor fails to
fulfil any of the obligations under the
Contract; the Purchaser shall have the
right to encash the Security Deposit.
Applicable GST shall be charged, at
the prevailing rate at that time, on
encashed amount of SD.

In the event, the Contractor fails to fulfil
any of the obligations under the Contract;
the Purchaser shall have the right to
encash the Security Deposit.

1.6.2.3

In the event, the Contractor fails to
fulfil any of the warranty obligations
under the Contract; the Purchaser shall
have the right to encash the PBG.
Applicable GST shall be charged, at
the prevailing rate at that time, on
encashed amount of PBG.

In the event, the Contractor fails to fulfil
any of the warranty obligations under the
Contract; the Purchaser shall have the
right to encash the PBG.

1.6.3.1

Bank Charges - All bank charges, if
applicable, shall be borne by the
Contractor only.

Bank Charges - All bank charges, if
applicable, shall be borne by the
Contractor only. However, for the bank
charges related to extension of Bank
Guarantees, it shall be reimbursed by
the Purchaser against valid
documentary proof, only in cases,
where extension of BGs is required due
to the delay attributable to the
Purchaser and reimbursement for such
extended period due to the Purchaser
shall be paid.

Table-1 —
Sr.no. 3

Delivery Schedule - TCPH mock-up
acceptance* - TO + 6 months

Delivery Schedule - TCPH mock-up
acceptance* - TO + 9 months

Table-1 —
Sr.no. 4

Delivery Schedule - Material
Acceptance at Contractor’s Premises—
After receipt and acceptance of all Raw
material for the Contract- TO + 6
months

Delivery Schedule - Material
Acceptance at Contractor’s Premises—
After receipt and acceptance of all Raw
material for the Contract- TO + 9
months

Table-1 —
Sr.no. 5

Delivery Schedule - Manufacturing
Readiness Review (MRR) after

Delivery Schedule - Manufacturing
Readiness Review (MRR) after
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Completion of Technology Completion of Technology Development
Development and Mock-up including |and Mock-up including approval of
approval of manufacturing drawings of |manufacturing drawings of TCPH- TO +
TCPH - TO + 6 months 9 months
Table-1 — |Factory Acceptance of first batch of 2  |Factory Acceptance of first batch of 2
Sr.no.9 |numbers of TCPH (duly packed) and  |numbers of TCPH (duly packed) and
signing of Contractor Release Note for [signing of Contractor Release Note for 2
2 numbers of TCPH — TO + 17 months |numbers of TCPH — TO + 20 months
Table-1 — |Despatch of first batch of 2 numbers  |Despatch of first batch of 2 numbers of
Sr.no. 10 |of TCPH on FCA Contractor’s TCPH on FCA Contractor’s premises
premises basis as per Incoterms 2010 — |basis as per Incoterms 2010 — TO + 22
TO + 19 months months
Table-1 - |Acceptance of next 2 numbers of Acceptance of next 2 numbers of TCPH
Sr.no. 11 |TCPH with Packing at Contractor’s with Packing at Contractor’s premises
premises and signing of Contractor and signing of Contractor Release Note
Release Note for 2 numbers of TCPH - |for 2 numbers of TCPH - - TO + 24
- TO + 27 months months
Table-1 — |Final Site Acceptance of first batch of |Final Site Acceptance of first batch of 2
Sr.no. 12 |2 numbers of TCPH at On-site by numbers of TCPH at On-site by ITER
ITER Organization - TO + 24 months |Organization - TO + 27 months
Table-2 Advance Payment bank guarantee of | For each sr. no. i.e. 1,2,3 and 4, Advance
Payment equivalent amount payment bank guarantees — 2 nos. needs
Schedule — to be submitted by the Contractor.
Sr.no. 1,23 One for 2 TCPH for equivalent
&4 amount (as per payment milestone) of
one-third of order value and another
for 4 TCPH for equivalent amount (as
per payment milestone) of two-third of
order value.
1.74.24 Validity of Advance payment bank | Validity of Advance payment bank
guarantees — Advance Payment Bank | guarantees— Advance Payment Bank
Guarantee (against sr. no. 1, 2, 3 and 4 | Guarantee (against sr. no. 1, 2, 3 and 4 of
of above Table-2) should remain valid | above Table-2) for 02 TCPH shall
till 60 days beyond the last delivery | remain valid till 60 days beyond the
under the Contract. delivery of 02 TCPH under the
Contract.
Advance Payment Bank Guarantee
(against sr. no. 1, 2, 3 and 4 of above
Table-2) for 04 TCPH shall remain
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valid till 60 days beyond the delivery of
04 TCPH under the Contract.

Table-2
Payment
Schedule —
Sr.no. 1

Final Site Acceptance of last batch
of 4 TCPH at On-Site by
ITER Organization — 10%

Final Site Acceptance of last batch

of 4 TCPH at On-Site by

ITER Organization — 10%*

*If Final Site Acceptance is delayed
beyond 6 months from the period as
mentioned in the delivery schedule, for
the reasons attributable to the
Purchaser, then payment of 10%
against this milestone shall be paid
against PBG with validity for 36
months plus claim period of 2 months
from the date of delivery, Proforma
Invoice in triplicate and undertaking
on non-judicial stamp paper (of
appropriate value) by the Contractor
stating their agreement to witness Site
acceptance based on request from the
purchaser and within the mutually
agreed time.

1.19.1.2-
warranty

The Contractor shall provide a
minimum warranty covering repair or
replacement of the Items up to 36
months from the date of delivery of
all TCPHs (6 nos.) or 24 months from
the date of final acceptance of all
TCPHSs (6 nos.) at ITER
Organization, France Site, whichever
is earlier. Final Acceptance is
acceptance at “On Site” as defined in
“II- TCPH-APB-11-Documentation
and Acceptance Requirements” of
Section-B of the tender. Note: This
warranty is applicable to all the
activities performed by the Contractor
under this Contract.

The Contractor shall provide a minimum
warranty covering repair or replacement
of the Items up to 36 months from the
date of delivery of TCPHSs (2 nos. and 4
nos.) or 24 months from the date of final
acceptance of TCPHs (2 nos. and 4
nos.) at ITER Organization, France Site,
whichever is earlier. Final Acceptance is
acceptance at “On Site” as defined in
“II- TCPH-APB-11-Documentation and
Acceptance Requirements” of Section-B
of the tender. Note: This warranty is
applicable to all the activities performed
by the Contractor under this Contract.
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Clause No. Existing Read As

Sr. No. 5

Loose Items as per BOM in Drawing No.
Table 4 Scope of New Addition 34280 Sheet No. 2 BOM Part No. 2.3,4,6,7

Supply

and Sheet No. 4 BOM Part No. 603,604 &
605

Part No. 8 of BOM
Sheet No. 2 in
Drawing No. 34445

TCPH_Vertical_Plate_03

TCPH_Vertical_Plate_04

Part No. 5: Part No. 5 :
BOM Sheet No. 2 in TCPH_ Vertical Plate 04 | TCPH TYPE B VERTICAL PLATE
Drawing No. 34460 PART NO. 8: . .
TCPH_Vertical Plate 03 PART NO. 8: TCPH_Vertical _Plate 04
BOM Sheet No. 2 in Part No. 5 : Part No. 5 :

Drawing No. 46022

TCPH_Vertical _Plate 04

TCPH_TYPE_B_VERTICAL_PLATE

Refer Front View for details. Isometric view

Drawing No. 343460 | New Added .
is incorrect.
_(Iflause 4.5. NDE for Temporary attachment Temporary attachment shall not be welded on
emporary " :
attachments, 11- shall not be welded on vacuum surface at any condition. However, it

TCPH-APB3_04
NDE Requirements

vacuum surface at any
condition

may be accepted with prior approval of I-1 on
the basis of justified requirement.

Sheet No. 4 Drawing

Part No 602 TCPH
Temp. Flange sealing

Part No 602 TCPH Temp. Flange sealing
Material: Viton

No. 034280 Material: SS 304/304L

During the Contract

period, to carry out some

activities listed in scope

of work u§|ng the . During the Contract period, to carry out some

Purchaser’s workstation LS . .

(especially using activities I’lsted in scope of work.usmg the
Clause 1.4.3.4, ENOVIA/CATIA Purchaser’s workstation (especially using
Section-A (1) ENOVIA software), the Contractor needs to

software), the
Contractor

needs to deploy his
manpower at the
Purchaser’s office at the
Contractor’s risk and

deploy his manpower at the Purchaser’s office
at the Contractor’s risk and cost.
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cost.

For this, the Purchaser
will not provide any
facility except office
space, workstation and
license to work at
ITER-India office and
will not provide any
local hospitality like
lodging, transportation,
food, etc.

Note 4, Clause 4.1
Hardware ltems

All the jigs, fixtures
and rigs to be used for
Inspection and final
acceptance tests at
ITER Site shall remain
the property of purchaser.

All the jigs, fixtures and rigs to be used
for Transportation, Inspection and final

acceptance tests at ITER Site shall remain

the property of purchaser.

Clause 4.1. of 1I-
TCPH-APB3_04
NDE Requirements

In case LPE is required
to be performed as per
code requirement, the
Liquid Dye penetrant
tested area shall be
subsequently baked at T
=200 °C for a minimum
of 24 hours prior to
vacuum leak testing since
the TCPH is VQC1A
components (RDB3_07).

In case LPE is required to be performed as per
code requirement, the Liquid Dye penetrant
tested area shall be subsequently baked at T =
200 °C for a minimum of 24 hours prior to
vacuum leak testing since the TCPH is
VQC1A components (RDB3_07). The Weld
Edge Preparation before welding is
exempted from this requirement.

Clause 3.1 Pre
requisites of 11-
TCPH-APB3_07
Leak Testing

Additional accessories
like Jigs, seals and
temporary closures plates
etc. required to perform
final site leak testing at
site shall be supplied by
Bidder along with
methodology

of fitting and removal.

Two sets of additional accessories like Jigs,
seals and temporary closures plates etc.
required to perform final site leak testing at
site shall be supplied by Bidder along with
methodology of fitting and removal.

II-TCPH-APB3 12
Materials
Procurement and
Acceptance, Clause

New Added

Impact test requirement shall be applicable as
per Code requirement.

IGC Test shall be considered as a requirement
of ASTM 262 Practice E.
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4.6 IGC and Impact
Test Requirement

[I-TCPH-APB3 12
Materials
Procurement and
Acceptance, Clause
4.7 Thickness
Requirement

New Added

Under thickness is not permitted for plate,
pipes & forgings.

Clause 6.2.
Qualification Testing
of Appendix-11-
TCPH-APB3_13
Bellows

New Added

Clause 6.2. Qualification Testing : Spring
rate shall be measured in axial direction

Appendix-I1-TCPH-
APB3 13 Bellows

Table :1 Load Mpa"

conditions

Sr.No. 32 and 33 is "0.2

To be read as ""0.15 Mpa'* Gauge pressure

Amendment in Table — 4 List of Applicable Documents

PA,\\II;’ef. Tender Version
' Current Version
10 10_Quality_Classification_Determination_24VQ | 10 _Quality_Classification_Determination 24VQES _
ES v4 3 vb.2
. £ 14 Procedure for management of Non
14_Procedure for management o conformities (22F53X v8.2)
14 Nonconformities ITER_D_22F53X v7.0 TEMPLATE Added
14 DA/ Supplier / Subcontractor QA Non-
conformance Report Template (A6HRLB v1.5)
15_Procedure for management of Deviation 15_Procedure for the management of Deviation
15 | request ITER_D_2LZJHB_V5.5 Request (2LZJHB v7.3)
- = - TEMPLATE Added
15 Deviation Request Template (2LRNQP v4.0)
16 16_Release Note Template

ITER_D_QVEKNQ v1.0

16_Release Note Template (QVEKNQ v3.1)
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19 Overall_Surveillance_Plan_of External _In 4

19 Overall_Surveillance_Plan_of External In_4EU

19 EUQFL_v6 1 QFL v7.4

36 36_ITER_Policy_on_Safety, Security and_Envi | 36_ITER_Policy_on_Safety, Security_and_Envi_43
_43UJN7_v2 0 UJN7 v 3.1
38_Provisions for Implementation of the Generic | 38_Provisions for Implementation of the Generic

38 Safety Requirements by the External Interveners | Safety Requirements by the External Actors/

ITER_D_SBSTBM v1.1

Interveners (SBSTBM v2.2)
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