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Amendment-1  

Except changes as per this Amendment and as mentioned in Corrigendum-1 dated 09th August 

2019, all other Essential Eligibility Criteria, scope of supply & work, technical specifications, 

terms and conditions of original tender documents shall remain unchanged.  

Amendment Issue Date: 09th August ‐2019  

References: 

1. Tender Notice No. I-ITN19002 dated 12th June,2019 

2. Queries & Clarifications from bidders 

3. Pre‐bid Meeting with bidders 

 

With reference to the above, this is an Amendment-I dated 9th August 2019 issued to the Tender 

Notice No. I‐ITN19002 dated 12-June‐2019 for “Design, Fabrication and Supply of Torus Cryo 

Pump Housing (TCPH) with Bellows and Other Loose items”. This amendment forms an 

integral part of the original tender documents of the above referred tender and needs to be taken 

in account while preparation of bid by the bidder 

Section –A (I) –  

Essential Eligibility Criteria, Instructions to bidders, Tender conditions and Bid Submission 

format  

 

Clause No. Existing Read As 

 The EMD shall be forfeited if the 

bidder withdraws or amends or 

impairs or derogates from the 

submitted tender in any respect within 

the period of its validity. The 

Purchaser shall charge applicable 

GST, prevailing at that time on 

amount of EMD forfeited.  

 

The EMD shall be forfeited if the bidder 

withdraws or amends or impairs or 

derogates from the submitted tender in 

any respect within the period of its 

validity.  

2.9.3 (a) The completed bid documents in the 

prescribed format should be submitted 

to the Purchase Officer, ITER-India 

latest by 13:00 hrs. (IST) on 19th 

August 2019.  

 

The completed bid documents in the 

prescribed format should be submitted to 

the Purchase Officer, ITER-India latest 

by 13:00 hrs. (IST) on 4th September 

2019.  

 

2.10 (c) Unless otherwise advanced or 

postponed with advance intimation to 

the bidders, Section A & B will be 

opened on the same date, that is on 

the bid submission due date (19th 

Unless otherwise advanced or postponed 

with advance intimation to the bidders, 

Section A & B will be opened on the 

same date, that is on the bid 

submission due date (4th September 
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August 2019) at 14:30 hrs. (IST) in 

the presence of attending Bidders.  

 

2019) at 14:30 hrs. (IST) in the 

presence of attending Bidders.  

 

 

Note – 19th August 2019 to be read as 4th September wherever mentioned in Section –A(I) 

Section –A (II) – Terms and Conditions of the Contract 

1.6.1.5 In the event, the Contractor fails to 

fulfil any of the obligations under the 

Contract; the Purchaser shall have the 

right to encash the Security Deposit. 

Applicable GST shall be charged, at 

the prevailing rate at that time, on 

encashed amount of SD. 

In the event, the Contractor fails to fulfil 

any of the obligations under the Contract; 

the Purchaser shall have the right to 

encash the Security Deposit.  

1.6.2.3 In the event, the Contractor fails to 

fulfil any of the warranty obligations 

under the Contract; the Purchaser shall 

have the right to encash the PBG. 

Applicable GST shall be charged, at 

the prevailing rate at that time, on 

encashed amount of PBG. 

In the event, the Contractor fails to fulfil 

any of the warranty obligations under the 

Contract; the Purchaser shall have the 

right to encash the PBG.  

1.6.3.1 
Bank Charges - All bank charges, if 

applicable, shall be borne by the 

Contractor only.  

 

Bank Charges - All bank charges, if 

applicable, shall be borne by the 

Contractor only. However, for the bank 

charges related to extension of Bank 

Guarantees, it shall be reimbursed by 

the Purchaser against valid 

documentary proof, only in cases, 

where extension of BGs is required due 

to the delay attributable to the 

Purchaser and reimbursement for such 

extended period due to the Purchaser 

shall be paid. 

Table-1 – 

Sr. no. 3 

Delivery Schedule -  TCPH mock-up 

acceptance* -  T0 + 6 months 

 

Delivery Schedule -  TCPH mock-up 

acceptance* -  T0 + 9 months 

 

Table-1 – 

Sr. no. 4 

Delivery Schedule -   Material 

Acceptance at Contractor’s Premises– 

After receipt and acceptance of all Raw 

material for the Contract -  T0 + 6 

months 

 

Delivery Schedule -   Material 

Acceptance at Contractor’s Premises– 

After receipt and acceptance of all Raw 

material for the Contract -  T0 + 9 

months 

 

Table-1 – 

Sr. no. 5 

Delivery Schedule -   Manufacturing 

Readiness Review (MRR) after 

Delivery Schedule -   Manufacturing 

Readiness Review (MRR) after 
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Completion of Technology 

Development and Mock-up including 

approval of manufacturing drawings of 

TCPH -  T0 + 6 months 

 

Completion of Technology Development 

and Mock-up including approval of 

manufacturing drawings of TCPH-  T0 + 

9 months 

 

Table-1 – 

Sr. no. 9 

Factory Acceptance of first batch of 2 

numbers of TCPH (duly packed) and 

signing of  Contractor Release Note for 

2 numbers of TCPH – T0 + 17 months 

Factory Acceptance of first batch of 2 

numbers of TCPH (duly packed) and 

signing of  Contractor Release Note for 2 

numbers of TCPH – T0 + 20 months 

Table-1 – 

Sr. no. 10 

Despatch  of first batch of 2 numbers 

of TCPH on FCA Contractor’s 

premises basis as per Incoterms 2010 – 

T0 + 19 months 

Despatch  of first batch of 2 numbers of 

TCPH on FCA Contractor’s premises 

basis as per Incoterms 2010 – T0 + 22 

months 

Table-1 – 

Sr. no. 11 

Acceptance of next 2 numbers of 

TCPH with Packing at Contractor’s 

premises and signing of  Contractor 

Release Note for 2 numbers of TCPH - 

-  T0 + 27 months 

 

Acceptance of next 2 numbers of TCPH 

with Packing at Contractor’s premises 

and signing of  Contractor Release Note 

for 2 numbers of TCPH - -  T0 + 24 

months 

 

Table-1 – 

Sr. no. 12 

Final Site Acceptance of first batch of 

2 numbers of TCPH at On-site by 

ITER Organization - T0 + 24 months 

  

Final Site Acceptance of first batch of 2 

numbers of TCPH at On-site by ITER 

Organization - T0 + 27 months 

 

Table-2 

Payment 

Schedule – 

Sr. no. 1,2,3 

& 4 

Advance Payment bank guarantee of      

    equivalent amount 

For each sr. no. i.e. 1,2,3 and 4, Advance 

payment bank guarantees – 2 nos. needs 

to be submitted by the Contractor. 

One for 2 TCPH for equivalent 

amount (as per payment milestone) of 

one-third of order value and another 

for 4 TCPH for equivalent amount (as 

per payment milestone) of two-third of 

order value. 

1.7.4.2.4 
Validity of Advance payment bank 

guarantees – Advance Payment Bank 

Guarantee (against sr. no. 1, 2, 3 and 4 

of above Table-2) should remain valid 

till 60 days beyond the last delivery 

under the Contract.   

 

Validity of Advance payment bank 

guarantees– Advance Payment Bank 

Guarantee (against sr. no. 1, 2, 3 and 4 of 

above Table-2) for 02 TCPH shall 

remain valid till 60 days beyond the 

delivery of 02 TCPH under the 

Contract.   

Advance Payment Bank Guarantee 

(against sr. no. 1, 2, 3 and 4 of above 

Table-2) for 04 TCPH shall remain 
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valid till 60 days beyond the delivery of 

04 TCPH under the Contract.   

Table-2 

Payment 

Schedule – 

Sr. no. 1 

Final Site Acceptance of last batch 

of 4 TCPH at On-Site by  

 ITER Organization – 10% 

Final Site Acceptance of last batch 

of 4 TCPH at On-Site by  

ITER Organization – 10%* 

*If Final Site Acceptance is delayed 

beyond 6 months from the period as 

mentioned in the delivery schedule, for 

the reasons attributable to the 

Purchaser, then payment of 10% 

against this milestone shall be paid 

against PBG  with validity for 36 

months plus claim period of 2 months  

from the date of delivery, Proforma 

Invoice in triplicate and undertaking 

on non-judicial stamp paper (of 

appropriate value) by the Contractor 

stating their agreement to witness Site 

acceptance based on request from the 

purchaser and within the mutually 

agreed time. 

1.19.1.2-

warranty 

The Contractor shall provide a 

minimum warranty covering repair or 

replacement of the Items up to 36 

months  from the date of delivery of 

all TCPHs (6 nos.) or 24 months from 

the date of final acceptance of all 

TCPHs (6 nos.) at ITER 

Organization, France Site, whichever 

is earlier. Final Acceptance is 

acceptance at “On Site” as defined in  

“II- TCPH-APB-11-Documentation 

and Acceptance Requirements” of 

Section-B of the tender. Note: This 

warranty is applicable to all the 

activities performed by the Contractor 

under this Contract. 

The Contractor shall provide a minimum 

warranty covering repair or replacement 

of the Items up to 36 months  from the 

date of delivery of TCPHs (2 nos. and 4 

nos.) or 24 months from the date of final 

acceptance of TCPHs (2 nos. and 4 

nos.) at ITER Organization, France Site, 

whichever is earlier. Final Acceptance is 

acceptance at “On Site” as defined in   

“II- TCPH-APB-11-Documentation and 

Acceptance Requirements” of Section-B 

of the tender. Note: This warranty is 

applicable to all the activities performed 

by the Contractor under this Contract. 
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Clause No. Existing Read As 

Table 4 Scope of 

Supply 
New Addition 

Sr. No. 5     

Loose Items as per BOM in Drawing No. 

34280 Sheet No. 2 BOM Part No. 2,3,4,6,7 

and Sheet No. 4 BOM Part No. 603,604 & 

605 

Part No. 8 of BOM 

Sheet No. 2 in 

Drawing No. 34445 

TCPH_Vertical_Plate_03 TCPH_Vertical_Plate_04 

BOM Sheet No. 2 in 

Drawing No. 34460 

Part No. 5 : 

TCPH_Vertical_Plate_04 

Part No. 5 : 

TCPH_TYPE_B_VERTICAL_PLATE 

PART NO. 8: 

TCPH_Vertical_Plate_03 
PART NO. 8: TCPH_Vertical_Plate_04 

BOM Sheet No. 2 in 

Drawing No. 46022 

Part No. 5 : 

TCPH_Vertical_Plate_04 

Part No. 5 : 

TCPH_TYPE_B_VERTICAL_PLATE 

Drawing No. 343460 New Added 
Refer Front View for details. Isometric view 

is incorrect. 

Clause 4.5. NDE for 

Temporary 

attachments, II-

TCPH-APB3_04 

NDE Requirements 

Temporary attachment 

shall not be welded on 

vacuum surface at any 

condition 

Temporary attachment shall not be welded on 

vacuum surface at any condition. However, it 

may be accepted with prior approval of I-I on 

the basis of justified requirement. 

Sheet No. 4 Drawing 

No. 034280 

Part No 602 TCPH 

Temp. Flange sealing 

Material: SS 304/304L 

Part No 602 TCPH Temp. Flange sealing 

Material: Viton 

Clause 1.4.3.4, 

Section-A (II) 

During the Contract 

period, to carry out some 

activities listed in scope 

of work using the  

Purchaser’s  workstation  

(especially  using  

ENOVIA/CATIA  

software),  the  

Contractor  

needs to deploy his 

manpower at the 

Purchaser’s office at the 

Contractor’s risk and 

During the Contract period, to carry out some 

activities listed in scope of work using the  

Purchaser’s  workstation  (especially  using  

ENOVIA software),  the  Contractor needs to 

deploy his manpower at the Purchaser’s office 

at the Contractor’s risk and cost. 
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cost.  

For this, the Purchaser 

will not provide any 

facility except office 

space, workstation and  

license  to  work  at  

ITER-India  office  and  

will  not  provide  any  

local  hospitality  like  

lodging, transportation, 

food, etc.   

Note 4, Clause 4.1 

Hardware Items 

All  the  jigs,  fixtures  

and  rigs  to  be  used  for  

Inspection  and  final  

acceptance  tests  at  

ITER Site shall remain 

the property of purchaser.  

All  the  jigs,  fixtures  and  rigs  to  be  used  

for  Transportation, Inspection  and  final  

acceptance  tests  at ITER Site shall remain 

the property of purchaser. 

Clause 4.1. of  II-

TCPH-APB3_04 

NDE Requirements 

In case LPE is required 

to be performed as per 

code requirement, the 

Liquid Dye penetrant 

tested area shall be 

subsequently baked at T 

= 200 ºC for a minimum 

of 24 hours prior to 

vacuum leak testing since 

the TCPH is VQC1A 

components (RDB3_07). 

In case LPE is required to be performed as per 

code requirement, the Liquid Dye penetrant 

tested area  shall be subsequently baked at T = 

200 ºC for a minimum of 24 hours prior to 

vacuum leak testing since the TCPH is 

VQC1A components (RDB3_07). The Weld 

Edge Preparation before welding is 

exempted from this requirement. 

Clause 3.1 Pre 

requisites of II-

TCPH-APB3_07 

Leak Testing 

Additional accessories 

like Jigs, seals and 

temporary closures plates 

etc.  required to perform 

final site leak testing at 

site shall be supplied by 

Bidder along with 

methodology  

of fitting and removal.  

Two sets of additional accessories like Jigs, 

seals and temporary closures plates etc.  

required to perform final site leak testing at 

site shall be supplied by Bidder along with 

methodology of fitting and removal.  

II-TCPH-APB3_12 

Materials 

Procurement and 

Acceptance, Clause 

New Added 

Impact test requirement shall be applicable as 

per Code requirement.  

IGC Test shall be considered as a requirement 

of ASTM 262 Practice E.   
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4.6 IGC and Impact 

Test Requirement 

II-TCPH-APB3_12 

Materials 

Procurement and 

Acceptance, Clause 

4.7 Thickness 

Requirement 

New Added 
Under thickness is not permitted for plate, 

pipes & forgings. 

Clause 6.2. 

Qualification Testing 

of Appendix-II-

TCPH-APB3_13 

Bellows 

New Added 
Clause 6.2. Qualification Testing : Spring 

rate shall be measured in axial direction  

Appendix-II-TCPH-

APB3_13 Bellows 

Table :1 Load 

conditions  

Sr. No. 32 and 33 is "0.2 

Mpa"  
 To be read as "0.15 Mpa" Gauge pressure 

 

Amendment in Table – 4 List of Applicable Documents 

PA Ref. 

No. 
Tender Version 

Current Version 

10 
10_Quality_Classification_Determination_24VQ

ES_v4_3 

10_Quality_Classification_Determination_24VQES_

v 5.2 

14 

14_Procedure   for   management of  

Nonconformities  ITER_D_22F53X_v7.0 

 

14_Procedure for management of Non 

conformities (22F53X v8.2) 

TEMPLATE Added 

14_DA / Supplier / Subcontractor QA Non-

conformance Report Template (A6HRLB v1.5) 
 

15 

15_Procedure   for   management of Deviation 

request  ITER_D_2LZJHB_v5.5 

 

15_Procedure for the management of Deviation 

Request (2LZJHB v7.3) 

TEMPLATE Added 

15_Deviation Request Template (2LRNQP v4.0) 

16 
16_Release Note Template 

ITER_D_QVEKNQ_v1.0 

 

16_Release Note Template (QVEKNQ v3.1) 
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19 
19_Overall_Surveillance_Plan_of_External_In_4

EUQFL_v6_1 

19_Overall_Surveillance_Plan_of_External_In_4EU

QFL_v 7.4 

36 
36_ITER_Policy_on_Safety,_Security_and_Envi

_43UJN7_v2_0 

36_ITER_Policy_on_Safety,_Security_and_Envi_43

UJN7_v 3.1 

38 

38_Provisions for Implementation of the Generic 

Safety Requirements by the External Interveners 

ITER_D_SBSTBM v1.1 

38_Provisions for Implementation of the Generic  

Safety Requirements by the External Actors/ 

Interveners (SBSTBM v2.2)  
 

 


