

### **ANNEX III – PRICE SCHEDULE**

**Contract: Engineering Support for 4D planning, preparation and documentation for the site assembly of Tokamak components in Worksite 1 - Senior Mechanical Engineer**

**Reference: IO/20/CFE/10018790/RIA**

All prices shall be in Euros (€) net of all duties and taxes. As an international organisation the ITER Organization is exempt from all taxes and duties. Applicable taxes (if any) shall be shown separately. The Financial Offer shall be submitted in the basis of the following:

Having examined all the Documents attached to this Call for Expertise, including the Technical Specification for the performance of the Services, and having examined all conditions and factors which might in any way affect the cost or time of performance thereof, we the undersigned, offer to complete the Services upon the terms and conditions set forth in the Proposal Documents for the following price and the payment plan:

M#	Deliverable	Due date	Amount in EUR
D1	Quality Plan (if applicable) Minutes of kick-off meeting Monthly report including links to the deliverables completed in the previous month.	T0 + 1 month	<i>to be added</i>
D2	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 2 months	<i>to be added</i>
D3	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 3 months	<i>to be added</i>
D4	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 4 months	<i>to be added</i>
D5	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 5 months	<i>to be added</i>
D6	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 6 months	<i>to be added</i>
D7	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 7 months	<i>to be added</i>
D8	Minutes of monthly progress meeting.	T0 + 8 months	<i>to be added</i>

	Monthly report including links to the deliverables completed in the previous month.		
D9	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 9 months	<i>to be added</i>
D10	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 10 months	<i>to be added</i>
D11	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 11 months	<i>to be added</i>
D12	Minutes of monthly progress meeting. Monthly report including links to the deliverables completed in the previous month.	T0 + 12 months	<i>to be added</i>

The proposed milestone payment plan is as follows:

M#	Details	Due date	Amount in EUR
<i>Ex.: M1</i>	Successful completion of <i>insert the D(s)#</i>	<i>Insert Date</i>	<i>to be added</i>
			<i>to be added</i>
			<i>to be added</i>
<b>Total</b>			<i>to be added</i>

Signature:

COMPANY STAMP

Name: .....

Position: .....

Tel: .....

Email: .....

Date: .....