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(DRAFT) SERVICE CONTRACT  
 
  For 
 

“Lower Port Pipe RH Operations Engineering” 
 

CONTRACT NUMBER – IO/21/CT/SAP number 
 
 
 
 
 
 
 
The ITER International Fusion Energy Organization, hereinafter referred to as "the ITER 
Organization", represented by the Director-General, who is represented for the purposes of the 
signature of this Contract by name in full and function 
  
on one part, 
 
and 
 
[official name in full] 
[official legal form] 
[statutory registration number] 
[official address in full] 
[VAT registration number] 
 
 
(hereinafter referred to as "the Contractor"), represented for the purposes of the signature of this 
Contract by [name in full and function,] duly authorized to sign on behalf of the Company (or the 
members of the consortium). 
 
on the other part, 
 
 
hereinafter referred to individually as the “Party” or collectively as the “Parties” 
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HAVE AGREED  
 
the Special Conditions and the following Annexes: 
 
Annex I General Conditions for ITER Organization Service Contracts (“the General 

Conditions”) ref ITER_D_4EBUPM v 2.2 dated 12 December 2014 
 
Annex II Technical Specifications ref. ITER_D_ 645MFD v1.1 dated 06 October 2021 (Call 

For Expertise ref IO/21/CFE/10022201/BBE) 
 
Annex III Contractor's Offer (No [complete] of [complete]) 
 
Annex IV ITER Organization Internal Regulations concerning work on site (applicable to a 

Contractor working at ITER)  
link http://www.iter.org/org/team/adm/proc/generalinfo 

 
Annex V Contractor Safety Management Procedure related to ITER  
 link http://www.iter.org/org/team/adm/proc/generalinfo 
 
Annex VI  Declaration of Background Intellectual Property (BIP)  
 
Annex VII   Template for Declaration of Generated Intellectual Property (GIP) 
 
 
 
 
which form an integral part of this Contract  (hereinafter referred to as “the Contract ”). 
 
 
The terms set out in the Special Conditions shall take precedence over those in the other parts of the 
Contract. The hierarchy of documents shall follow the numbering of the Annexes. Thus the terms 
set out in the Annex I shall take precedence over those in Annexes II, III, etc...  
 
Subject to the above, the documents forming part of the Contract are to be taken as mutually 
explanatory. Ambiguities or discrepancies within or between these documents shall be explained or 
rectified by a written instruction issued by the ITER Organization, subject to the rights of the 
Contractor under Article 33 of the Annex I should the Contractor dispute such instruction. 
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I – SPECIAL CONDITIONS 
 
 
ARTICLE I.1 - SUBJECT 
 
I.1.1. The subject of the Contract is the provision of engineering support to the ITER Diagnostic 

Team specifically in the Lower Port Pipe Remote Handling Operations. 
 
 
I.1.2. The Contractor shall execute the services in accordance with the Technical Specifications 

and Contractor’s Offer annexed to the Contract (Annexes II and III respectively). 
 
 
ARTICLE I.2 – DURATION, ENTRY INTO FORCE AND PERFORMANCE OF 
SERVICES 
 
I.2.1. The Contract shall enter into force on the date on which it is signed by the last contracting 

party. Provision of the Services may under no circumstances begin before the date on which 
the Contract enters into force. 

 
I.2.2. The Services shall be delivered according to the schedule provided in Article I.5.2.  

The delivery dates provided in Article I.5.2 shall not be extended without a formal 
confirmation letter issued by the ITER Organization or written amendment. This extension 
shall not be considered as a waiver of liquidated damages unless so specifically mentioned 
in the extension.  

 
I.2.3. All periods specified in the Contract are calculated in calendar days. The Provision of the 

services shall start from the date of entry into force of the Contract. 
 
 
ARTICLE I.3 – VALIDITY 
 
Notwithstanding termination of the Contract, its provisions shall continue to bind the Parties in so 
far and for as long as may be necessary to give effect to their respective rights and obligations.  
 
 
ARTICLE I.4 – CONTRACT  PRICE 
 
I.4.1  The fixed lump-sum total amount to be paid by the ITER Organization under the Contract 

shall be EUR [amount in figures and in words] excluding VAT, covering all services 
provided. The ITER Organization shall not accept liability for any expenditure beyond the 
aforementioned maximum amount. 

 
 
ARTICLE I.5 – PAYMENT FORMALITIES AND PERIOD 

 
I.5.1. Payments shall be executed only if the Contractor has fulfilled his contractual obligations 

by the date on which the invoice is submitted by the Contractor to the ITER Organization.  
 

The payment execution due date is thirty (30) days after receipt of an original correctly 
rendered invoice and all necessary supporting documents. If the acceptance of a deliverable 
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by the ITER Organization is a condition for payment, the 30 days due date starts after the 
ITER Organization has: 

(i) accepted the deliverable(s) and  

(ii) received an original correctly rendered invoice.   

 
I.5.2.  The payment and delivery schedule is the following: 

 

D# 
Deliverable description as defined in section 8 in 
Technical Specifications ref ITER_D_ 645MFD v1.1 

Estimated 
Due date 

Payment 
amount in 

EUR 

D1 

Detailed sequence/list of all pipe handling maneuvers, 
from first installation (even on-site testing and 
commissioning/assembly) for gas and water 
connection (VV based). Particular attention to range 
of displacement of components, required interface 
loads for manipulation tooling. Work on detailed 
definition of required tooling (if necessary with 
supplier). Identify critical issues from previous 
contract. Study the alternative HC based RH 
operations concept using larger pipe diameters. Create 
CAD Enovia when applicable. Report to demonstrate 

T0* + 3 
months 

to be added 

D2 

Detailed testing plan and development plan based on 
D1. Propose breakdown of testing work packages with 
definition of layout and observed parameters 
(technical specification of tests). Continue study other 
areas needing more engineering justification. Work on 
detailed definition of required tooling (if necessary 
with supplier) Create CAD/Enovia where applicable. 
Produce technical specification for testing. 

T0 + 6 
months 

to be added 

D3 

3 Assist TRO in the oversight of the testing 
contract(s). Complete on all required engineering 
justification of key problems. Prepare a final plan for 
further mock-up activity Output is Enovia CAD data, 
and final report. 

T0 + 9 
months 

to be added 

D4 

Assist TRO in the oversight of the testing contract(s). 
Update all related documents, such as assembly plan, 
interface sheets, testing and commissioning plan, 
TDF, etc. Propose a configuration on the alternative 
HC based RH operations concept using (or not) larger 
pipe diameters. provide engineering justification by 
analysis, in preparation for the EWP completion and 
manufacturing activities planned in Q4-2022. 

T0 + 12 
months 

to be added 

 Total   to be added 

*T0: Kick off Meeting date, to take place within a month after the signature of the contract by both 
parties 
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I.5.3. For final payment  

 
The final Payment of the Contract shall be made following reception of the following: 
 
 Original invoice(s); 
 Provision of a certification issued by the Contractor and validated by the TRO of 

satisfactory delivery of all deliverables within the delivery dates, completion of the 
Services and, whenever applicable, completion of other obligations to be fulfilled, in 
accordance with the stipulations of this Contract;  

 Copies of supporting documents that may be required by the IO as evidence of 
satisfactory contractual performance; and 

 Declaration of any intellectual property resulting from Services undertaken for the 
purpose of the Contract, or a formal declaration that no intellectual property has been 
generated, using the template provided in Annex VII to the present Contract. If 
applicable, such declaration shall be made on behalf of the industrial consortium and/or 
subcontractors. 

 
I.5.4.  The payment schedule is the following: 

* T0: Kick off Meeting date, to take place within a month after the signature of the contract by both 
parties 
 
 
ARTICLE I.6 – BANK ACCOUNT  
 
Payments shall be made to the Contractor’s bank account denominated in the Contract’s currency, 
identified in the duly filled Financial Identification Form. The Financial Identification Form shall 
be provided by the ITER Organization in a timely manner. 
 
It is the Contractor’s obligation to return this form to the ITER Organization in a timely manner. No 
payments can be made until the ITER Organization is in possession of this document. 
 
 
ARTICLE I.7 – GENERAL ADMINISTRATIVE PROVISIONS 
 
Any communication relating to the Contract shall be made in writing and shall bear the Contract 
reference. Ordinary mail shall be deemed to have been received by the ITER Organization on the 
date on which it is registered by the responsible Department indicated below.  
 
Communications shall be sent to the following addresses: 

M# Details Due date Amount in EUR 

 M1 Successful completion of D1  T0* + 4 months to be added 

M2 Successful completion of D2 T0 + 7 months 
to be added 

M3 Successful completion of D3  T0 + 10 months 
to be added 

M4 Successful completion of D4  T0 + 13 months 
to be added 

Total to be added 
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a) ITER Organization: 
 
i. Technical Content 

ITER Organization 
Name of Responsible Officer 
Route de Vinon sur Verdon, CS 90 046,13067 Saint Paul Lez Durance, France 
Email :  
Tel :   

 
ii. Contractual Content 

ITER Organization 
Lijun LIU 
Procurement and Contracts Division, ESOC Section  
Route de Vinon sur Verdon, CS 90 046, 13067 Saint Paul Lez Durance, France  
Email : lijun.liu@iter.org  
Tel : +33 4 42 17 31 71 

  
iii. Financial  

ITER Organization 
Finance and Budget Division / ATS 
Route de Vinon sur Verdon, CS 90 046, 13067, Saint Paul Lez Durance, France  
The invoices shall be sent by postal mail 
 

b) Contractor: 
 

i. Technical Content 
Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   

 
ii. Contractual Content 

Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   

 
iii. Financial  

Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   
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ARTICLE I.8 – PRIVILEGES AND IMMUNITIES 
 
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the 
privileges and immunities of the ITER Organization, its staff, experts and the representatives of the 
ITER Members. 
 
 
ARTICLE I.9 – SAFETY AND SITE ACCESS 
 
I.9.1. The Contractor shall be responsible for the observance by himself, his employees and sub-

contractors of all safety precautions necessary for their protection and the protection of any 
other persons, including all precautions required to be taken by or under or pursuant to any 
applicable legislation. For the avoidance of doubt this includes the ITER Organization 
Internal Regulations concerning Work, Health, Safety and Security for persons undertaking 
activities on the ITER Site (see Annex IV), the Contractor Safety Management Procedure 
related to ITER (see Annex V). 

 
I.9.2. The Contractor shall adhere to the site access procedure when entering the ITER Site. The 

ITER Organization shall provide the Contractor with any necessary information and 
documentation for site access.   

 
 
ARTICLE I.10 – OTHER SPECIAL CONDITIONS 
 
The provisions below are related to the articles of the General Conditions below referred. 
 
Article 2: Law and language of the Contract 
 
The below text shall replace entirely the Articles 2.1 and 2.2 of the GC: 
2.1 “The IO is governed by its constitutive agreements, the Agreement on the Establishment of 

the ITER International Fusion Energy Organization for the Joint Implementation of the ITER 
Project and the Agreement on the Privileges and Immunities of the ITER Organization both 
signed on 21 November 2006. 

 
2.2 Without prejudice to the ITER Organization’s status, the Contract shall be governed in 

accordance with their true meaning and effect. 
 

Subsidiarily, reference to French law shall be made for, and only for: 
(i) the interpretation of a contract provision when such provision is ambiguous or 

unclear, in which case, such interpretation shall only be made for said provision, and 
not in respect of the contract as a whole; or 

(ii) when specific provisions of French law are of overriding mandatory effect.” 
 
 
 
Article 8: Approval of Contractor’s documents 
 
8.2   The period of time in which to approve the report is 20 calendar days. 
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SIGNATURES 

For the Contractor, 
Name/Function 
 
 
 
 
 
Signature[s]: _______________________ 
 

For the ITER Organization, 
Name/Function  
 
 
 
 
 
Signature[s]:_____________________ 
 

Done at    ,  Done at St. Paul Lez Durance , [date] 

In duplicate in English. 


