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1. INTRODUCTION

This Appendix defines the documentation and acceptance requirements for the TCPH.

2. DOCUMENTATION REQUIREMENTS

The TCPH shall be supplied with all manufacturing documentation required to satisfy
reviews, validations, verifications, and other regulatory and licensing activity. This document
specifies the required set of documentation to satisfy the foreseen activities.

Details of documents related to design and manufacturing to be provided by the Bidder are
listed in Tables 1 to 3 of this appendix. Bidder shall prepare list of all document deliverables

before start of manufacturing.

These documents shall be transmitted to I-1 at least three weeks before the associated
milestone. All other documents related to the design, fabrication and testing (internal
procedures, QA controls, etc.) are to be kept available to the I-1 and 10 throughout the

manufacturing of the components.

Table 1 Documents to be supplied before starting manufacturing

Document to be supplied Provider Milestone*

Quality Plan (Bidder and It’s Subcontractors, Supplier etc.) | Bidder | Within three months
after signature of the
Contract award

MIP/IP and supporting reference documents such as welding | Bidder | Within three months

& NDE procedure proposal etc. (Bidder and It’s after signature of the

Subcontractors, supplier etc. ) Contract award

List of suppliers and their sub-contractors Bidder | BS

Manufacturing drawings and components part list Bidder | BS

Materials (base material and filler materials) and equipment | Bidder | BS

identification and marking procedure

Welding/joining procedures to be qualified (Pre - WPS) Bidder | BS

NDE procedures using alternative techniques to be qualified | Bidder | BS

including justification file

Cleaning procedures Bidder | BS

Detailed Schedule including manufacturing activities and | Bidder | BS

document completion dates
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* BS: Before start of manufacture (first cutting, machining, welding or assembly operations)

Table 2 Documents to be supplied before each manufacturing activity

Documents to be supplied Provider | Milestone**
Welding data package (PQR and final WPS) Bidder AV
Welders and operators approval including supporting files | Bidder AV
NDE operators approval including supporting files Bidder AV
Handling analysis reports Bidder AV

** AV: Made available and approved by the I-1 and 10 before the start of the activity.

Table 3 Documents to be supplied before final acceptance in the factory

Documents to be supplied Provider | Milestone***

Inspection report (dimensional checking, visual inspection, | Bidder | AC
results of leak tests performed (including size and location of
leaks found))

End of manufacturing report (Acceptance Data Package) | Bidder | EF
according to ASME Section VIII division 2 including as-
built drawings. The end of manufacturing file shall be
progressively built up and submitted during manufacturing.

Contractor Release note along with certificate of compliance | Bidder | EF

***AC: After completion of the activity
***EF: End of the factory acceptance.

In addition to the above documents, the Bidder shall also provide technical and management
documents as mentioned in respective mandatory appendices and section B of this tender.

Part of this documentation may be included in the End of Manufacturing Report.
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3. ACCEPTANCE REQUIREMENTS

3.1. Requirements for all acceptances

The Bidder is responsible for ensuring all items conform to the contractual requirements
as set out in this tender. The bidder shall ensure that the items are in line with regulatory
requirements and documentation.

Acceptance of the results, tests and certificates does not relieve the Bidder of the
responsibility for compliance with all contractual requirements.

Any discrepancy with contractual requirements observed during receipt of components
will be recorded. If the Bidder is responsible for any reported non-compliance, it is the
duty of the Bidder to bare the cost of restoring all contractual requirements for the
component.

3.2. Supplier premises acceptance of the items

The Bidder shall make all components and parts available for final factory inspection for
I-1 and 10 at the Bidder premises. Bidder shall submit acceptance procedure for
approval.

I-1 and IO’s factory acceptance criteria (non-exhaustive) are:

e Conformance with requirements as set out in this tender

e Identification of the components and parts in the scope of supply

e Evidence of material traceability and material test reports for all materials being
delivered.

e The main dimensions of the delivered components are checked before and after
removal of clamps and pads.

e Control and verification of required tolerances

e The dimensional inspection of key features to identify possible part distortion.

e Control of stamping

e Checks of the final cleaning

e Successful completion of all tests and inspection in Annex B3 including the final leak
test in factory

e Verification of packing provisions and the transportation plan to ensure that the
integrity of the component is preserved until arrival at the site,

Factory acceptance shall take place after reviewing and checking the Manufacturing File
and after a certificate of compliance along with Release note as per format prescribed in
[PA Ref No. 16] is issued by the Bidder and counter signed by I-1 and 10.
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3.3. Delivery and Site acceptance
3.3.1. Preliminary site acceptance

I-1/10 inspects all components upon arrival at the ITER site and checks the physical
state and Condition of the packing for possible damage during transportation.

I-1/10’s acceptance of the delivery criteria (non-exhaustive) are:

e Conformance with requirements as set out in this tender

e ldentification of the components and parts in the scope of supply

e The aforementioned reception plan is based on the surveillance program
implemented during previous phases and focuses on any detrimental condition of
the component upon arrival.

e Contractor Release Note

3.3.2. Final acceptance on site

Bidder shall remain responsible till Final Acceptance Test (Final Leak Testing) of
TCPH at ITER site, however the test at ITER site shall be organized by 10 and to be
performed by 10 under the supervision of Bidder. This test will take place after a
certificate of compliance issued by Bidder and counter signed by I-1 and 10.

If any test or inspection prescribed in the present specification reveals a defect due to a
fault or damage attributed to Bidder, the Bidder is required to provide an urgent repair
or replacement of the faulty deliverable free of charge within mutually agreed time
frame.

4. TECHNICAL OBLIGATION

The Bidder shall provide a warranty covering repair or replacement of the Items up to 2 years
after the Final Acceptance at the ITER Site or 36 months after the delivery, whichever is
earlier.

Note: This guarantee/warranty is applicable to the tasks performed by the Bidder.
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