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Technical Specification-Mechanical Engineering Support
for the disruption mitigation system design

The purpose of this technical specification is to outline and define how the development of
the Disruption Mitigation System (DMS) shall be supported towards the FDR.

This document concerns DMS tenant integration and mechanical design activities performed
in all DMS ports which includes the following areas: Port plugs, closure plates, port
interspaces and port cells. It is intended to hire engineering support on a Call for Expertise
contract basis.

The main focus of this technical ...
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1 Purpose

The purpose of this technical specification (ITER_D S5L8CRW) is to outline and define how
the development of the Disruption Mitigation System (DMS) shall be supported towards the
FDR.

2 Scope

This document concerns DMS tenant integration and mechanical design activities performed in
all DMS ports which includes the following areas: Port plugs, closure plates, port interspaces
and port cells.

3 Definitions
For a complete list of ITER abbreviations see: ITER Abbreviations ITER D 2MU6WS).

Acronym Meaning

ALARA As Low As Reasonably Achievable
CAD Computer Aided Design

HoF Human Organizational Factor
HFE Human Factors and Ergonomics
DET Data Exchange Transfer

DFW Diagnostic First Wall

DIR Design Integration Review

DSM Diagnostic Shielding Module
FDR Final Design Review

EP Equatorial port

FDR Final Design Review

FP First Plasma

HIRA Hazard Identification and Risk Assessment
ORE Occupational Radiation Exposure
PCSS Port Cell Support Structure

PDR Preliminary Design Review
PFPO-1 Pre-Fusion Plasma Operation 1
PIC Protection Important Component
PP Port Plug

ISS Interspace Support Structure
SDDR Shutdown Dose Rate

SIC Safety Important Class

RO Responsible Officer

PIA Protection Important Activity

4 References

[I]ITER D 27ZRWS - Project Requirements
[2] ITER D _BEJQWA - SRD 18.DM
[3] ITER D 45P8YK - Defined requirements PBS 18 DMS

[4] ITER_D 2NC6CB - 18.DM System Design Description for DMS.
[STITER D RUGWUK - Safe Access for Maintainability

[6] ITER D 258LKL - Working Instruction for the Qualification of ITER safety codes
[71ITER_D_QUKG6LF - ITER Human & Organizational Factors Policy
[S]ITER D 2MU6WS - ITER Abbreviations
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[91 ITER D KTUS8HH - Software Qualification Policy

5 Estimated Duration

The overall duration of this work is 12 months.

6 Work description

The engineering support may include the activities to support the DMS tenant mechanical
integration EP#02, EP#08, EP#17, UP#02, UP#08, UP#14; Propose and develop adequate
mechanical solutions for the DMS and its integration in the ITER environment; and Help in
preparation of the CAD models, design reviews technical documentation and presentations.
Details on the specific work are listed in chapter 6.2

The scope of the work is limited to the DMS tenant areas. This includes components in and on
the Port Plug (PP) (see fig.1), closure plate, Interspace and Port Cell areas (Fig.2) in EPs and
UPs.

6.1 Introduction

The purpose of the ITER Disruption Mitigation System (DMS) is to provide machine
protection in order to reduce the detrimental effects of plasma disruptions and to ensure the
appropriate lifetime of all affected ITER components. It utilises cryogenic hydrogen and neon
pellets which are generated inside the injectors which are located in the ISS. These pellets are
pneumatically propelled in the time frame of milliseconds towards the plasma and just before
entering the plasma are shattered into small fragments to enter the plasma and to reduce
damage to the plasma facing components and other structures inside the ITER tokamak.

The DMS is located in ITER ports on the equatorial level and the upper levels (see system for
equatorial systems as an example in fig. 1). All DMS units on the equatorial share a common
design and so do the units on the upper ports. Since most of the ports are home to various
diagnostics and other systems, each port environment can differ and the common DMS design
solutions may have to be adapted. The DMS units are located in Equatorial Port (EP) #02,
EP#08, EP#17 and Upper Port (UP) #02, UP#08, UP#14
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Figure 1 Typical DMS in EP integrated into the ISS and PCSS.

6.2 Mechanical design and integration

The objective is to continuously support the DMS design and the integration of the design into
this highly constraint environment and to develop solutions appropriate for the DMS. The list
of specific and general activities expected to be performed is

¢ Providing recommendations and following up adaptation needed in the iterative process
of tenant integration;

e Development of PP elements and the integration of solutions necessary for integration:

o Define, design, and implement the DMS interface with the DFW. Implement
R&D results on the shattering geometry in a timely manner.

o finding adequate space for the DMS components and shielding trays and
developing of the fixation elements as per integration needs;

o identifying and advising the PI on routing and service integration solution using
standard solutions (clamps) for modular DSM structure;

o continuously support the interfaces and keep them up-to-date
o delivery of the relevant CAD models;
e Development of the closure plate elements and integration solutions:

o finding proper arrangement of the flanges appropriate for inspection and
maintenance,

o support the development of services (SVS, cables), their routing and their
integration,

o participation in the development of the connection bridge between closure plate
and building,

o delivery of the relevant CAD models;
e Development of ISS and PCSS structural elements and integration solutions:

o finding adequate space for the DMS components and shielding blocks,
appropriate for inspection and maintenance,

o support the development of services, their routing and integration,
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o participation in the development of the connection of the services between ISS
and PCSS, between ISS and building, between PCSS and building,

o delivery of the relevant CAD models,

o Development of shielding blocks for ISS and PCSS (if required)
e Delivery of CAD models of integrated ports in preparation for

o Neutronics analysis,

o Maintenance, ORE and inspection assessments,

o HFE analysis,

o Design reviews (e.g. PDR),

o Integration reviews (DIR);

e Support of maintenance operations development in the ISS and PCSS areas including
arca in between closure plate and ISS;

e Support of the development of human occupational factor analysis;
e Launch CAD Data Exchange Transfer (DET) tasks following IO CAD rules;

The Disruption Mitigation System (DMS) 18.DM is a rapidly growing system at post-CDR
development level. The most critical areas for integration area is the shatter chamber in the
DFW and its interfaces with the DFW and the DSM. In addition the vacuum extensions and the
services (vacuum, gas, cryogenic) in the ISS and PCSS require attention and engineering
support. The work on vacuum extensions is ongoing with support of maintenance and ORE
assessments, and HOF analysis, provided by PBS-55 which bears the port integration in most
DMS ports. A close collaboration with PBS 55 and continuous information exchange is
therefore expected. Since the DMS design is evolving the vacuum extension integration is
being changed respectively. When the results of DMS neutronics analysis is available (from
PBS-18 either PBS-55), the integration shall be adopted accordingly (doglegs modification ,
adding/removal of shielding blocks, etc);

6.3 Engineering documentation

Some of the engineering documentation which may be expected to be prepared are

e Bill of Materials;

e documents to be used to define interfaces

e interface sheets

e design descriptions as input for neutronic analyses;
e CAD models

e input to any other required ITER design documentation

Furthermore it may be expected
e to participate in regular DMS group meetings;
e to participate in design and integration reviews;

e contribute or provide presentation related to mechanical design, integration and
assembly;
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7 Responsibilities

7.1 Contractor’s obligations

In order to successfully perform the tasks in these Technical Specifications, the Contractor
shall:

e Strictly implement the 10 procedures, instructions and use templates;

e Provide experienced and trained resources to perform the tasks;

e Contractor’s personnel shall possess the qualifications, professional competence and
experience to carry out services in accordance with 1O rules and procedures;

e Contractor’s personnel shall be bound by the rules and regulations governing the 10
ethics, safety and security IO rules.

The official language of the ITER project is English. Therefore, all input and output
documentation relevant to this Contract shall be in English. The Contractor shall ensure that all
the professionals in charge of the Contract have an adequate knowledge of English, to allow
easy communication and adequate drafting of technical documentation. This requirement also
applies to the Contractor’s staff working at the ITER site or participating in meetings with the
ITER Organization.

7.2 Obligations of the ITER Organization

The ITER Organization shall

e Nominate the Responsible Officer to manage the Contract;
e Organise regular meeting(s) on work performed,;
e Provide offices at IO premises.

The ITER Organization shall in addition give the possibility to the contractor to review
documents on the ITER documents database (IDM). Furthermore the IO shall make all
technical data and documents available to the Contractor which will be required to carry out its
obligations in a timely manner.

8 List of deliverables and due dates

Target
Ne date Deliverable description
(months)
PDR Chit resolution tasks and other post-PDR tasks.
D1 TO+3 Discuss with the IO RO and upload supporting description document

in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

Develop the design as part of the initial detail design phase in
D2 T0+6 |preparation for the FDR.

Discuss with the IO RO and upload supporting description document
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in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

Develop the design as part of the intermediate detail design phase in
preparation for the FDR.

D3 T0+9 | Discuss with the IO RO and upload supporting description document
in the IDM as per request.

Provide a report on IDM summarising the work of this deliverable.

Develop the design as part of the final detail design phase in
preparation for the FDR.

D4 T0+12 | Discuss with the IO RO and upload supporting description document
in the IDM as per request.

Provide a report on IDM summarising the work of this deliverable.

9 Acceptance Criteria

The deliverables will be posted in the Contractor’s dedicated folder in IDM, and the acceptance
by the 10 will be recorded by the approval of the designated 10 TRO. These criteria shall be
the basis of acceptance by 10 following the successful completion of the services. These will
be in the form of reports as indicated in section 8, Table of deliverables.

10 Specific requirements and conditions
In order to complete the tasks in a timely manner the following skills are required:

e Experience in mechanical engineering

e Experience in working with CATIA V5

Experience with the ENOVIA database

Experience with CATIA/ENOVIA complex assembly management

Experience with the design of pressure and vacuum vessels

Experience in pneumatic and electrical control implementation

Experience with electrical wiring, routeing and grounding of ELV, LV and HV cabling

11 Work Monitoring / Meeting Schedule

Work is monitored through reports (see List of Deliverables section).
The Contractor will predominantly work on the 10 site.

12 Delivery time breakdown

TO is the date of the contract signature. See Section 8 List Deliverables section and due dates.

13 Quality Assurance (QA) requirements
The organisation conducting these activities should have an ITER approved QA Program or an
ISO 9001 accredited quality system.

The general requirements are detailed in ITER Procurement Quality Requirements
(ITER_D 22MFG4).
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Prior to commencement of the task, a Quality Plan must be submitted for IO approval giving
evidence of the above and describing the organisation for this task; the skill of workers
involved in the study; any anticipated sub-contractors; and giving details of who will be the
independent checker of the activities (see Procurement Requirements for Producing a Quality
Plan (ITER_ D _22MFMW)).

Documentation developed as the result of this task shall be retained by the performer of the
task or the DA organization for a minimum of 5 years and then may be discarded at the
direction of the IO. The use of computer software to perform a safety basis task activity such as
analysis and/or modelling, etc. shall be reviewed and approved by the 10 prior to its use, in
accordance with Quality Assurance for ITER Safety Codes (ITER D 258LKL).

14 CAD Requirements (if applicable)

For the contracts where CAD design tasks are involved, the following shall apply:

The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with
the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for
the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M).

Drawing Registration in the IO system shall be performed according to the Procedure for the
Management of Diagrams and Drawings in pdf Format Using the SMDD Application
(KFMK2B).

The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER
CAD platform (see detailed information about synchronous collaboration in the ITER P70Q3J7
- Specification for CAD data Production in ITER direct contracts). This implies the usage of
the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL) and
the connection to one of the ITER project CAD data-bases. Any deviation against this
requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared
and approved by DO and included in the call-for-tender package. Any cost or labour resulting
from a deviation or non-conformance of the Supplier with regards to the CAD collaboration
requirement shall be incurred by the Supplier.

15 Safety requirements

ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire
de Base™).

For Protection Important Components (PIC) the French Nuclear Regulation must be observed,
in application of the Article 14 of the ITER Agreement.

In such case the Suppliers and Subcontractors must be informed that:

- The Order 7th February 2012 applies to all the components important for the protection
(PIC) and the activities important for the protection (PIA).

- The compliance with the INB-order must be demonstrated in the chain of external
contractors.

- In application of article 11.2.5.4 of the Order 7th February 2012, contracted activities for
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and
Protection Important Activities (as per /[TER D PSTTZL) the contractor shall ensure that a
specific management system is implemented for his own activities and for the activities done
by any Supplier and Subcontractor following the requirements of the Order 7th February 2012
(PRELIMINARY ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012
(AW6JSB v1.0)).
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Compliance with ITER D 45P8YK Defined requirements PBS 18 DMS is mandatory.

Note: DMS Design activities are PIA.
- Refer the Quality class and Safety Class as per the SRD document (BEJQWA).



