
IO/22/CFE/10023489/BBE
Annex III b – PRICE SCHEDULE 

Contract: 	Mechanical engineering expert for the FDR (Final Design Review) of the DMS (Disruption Mitigation System) design

Reference:	 IO/22/CFE/10023489/BBE



All prices shall be in Euros (€) net of all duties and taxes. As an international organisation the ITER Organization is exempt from all taxes and duties. Applicable taxes (if any) shall be shown separately. The Financial Offer shall be submitted in the basis of the following:
Having examined all the Documents attached to this Request for Quotation, including the Technical Specification for the performance of the Services, and having examined all conditions and factors which might in any way affect the cost or time of performance thereof, we the undersigned, offer to complete the Services upon the terms and conditions set forth in the Proposal Documents for the following price:

	D#
	[bookmark: _GoBack]Deliverables as described in the Technical Specifications ITER_D_ 5L8CRW  v1.2 dated 25 April 2022
	Deliverable due date
	Payment amount in EUR

	D1
	· PDR (Preliminary Design Review) Chit resolution tasks and other post-PDR tasks. Discuss with the IO RO and upload supporting description document in the IDM as per request. Provide a report on IDM summarising the work of this deliverable
	T0* + 3 month
	to be added

	D2
	· Develop the design as part of the initial detail design phase in preparation for the FDR (Final Design Review). Discuss with the IO RO and upload supporting description document Page 7 of 9 in the IDM as per request. Provide a report on IDM summarising the work of this deliverable
	T0* + 6 months
	to be added

	D3
	· Develop the design as part of the intermediate detail design phase in preparation for the FDR. Discuss with the IO RO and upload supporting description document in the IDM as per request. Provide a report on IDM summarising the work of this deliverable.
	T0+ 9  months
	to be added

	D4
	· Develop the design as part of the final detail design phase in preparation for the FDR. Discuss with the IO RO and upload supporting description document in the IDM as per request. Provide a report on IDM summarising the work of this deliverable.
	T0+ 12 months
	to be added

	Total (EUR)
	to be added


*TO: Kick off Meeting date:  it should take place within a month after signature of the contract by both parties
 


The proposed milestone payment plan is as follows:

	M#
	Details
	Due date
	Amount in EUR

	 M1
	Successful completion of D1
	T0*+ 4 months
	to be added

	M2
	Successful completion of D2 
	T0+  7 months
	to be added

	M3
	Successful completion of D3
	T0+10 months
	to be added

	M4
	Successful completion of D4
	T0+13 months
	to be added

	Total
	to be added


	Signature:
	
	COMPANY STAMP

	Name: 	
	
	

	Position: 	
	
	

	Tel: 	
	
	

	Email: 	
	
	

	Date: 	
	
	


*TO: Kick Off Meeting date:  it should take place within a month after signature of the contract by both parties



Page 1 of 2

Annex III b – PRICE SCHEDULE	Page 2 of 2
