Route de Vinon-sur-Verdon - C5 90 046 - 13067 5t Paul Lez Durance Cedex- France

(DRAFT) SERVICE CONTRACT

For

“Thermal hydraulics design of Diagnostic Port Plugs components”

CONTRACT NUMBER - 10/22/CT/SAP number

The ITER International Fusion Energy Organization, hereinafter referred to as "the ITER
Organization”, represented by the Director-General, who is represented for the purposes of the
signature of this Contract by name in full and function

on one part,

and

[official name in full]

[official legal form]

[statutory registration number]

[official address in full]
[VAT registration number]

(hereinafter referred to as "the Contractor"), represented for the purposes of the signature of this
Contract by [name in full and function,] duly authorized to sign on behalf of the Company (or the
members of the consortium).

on the other part,

hereinafter referred to individually as the “Party” or collectively as the “Parties”
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HAVE AGREED

the Special Conditions and the following Annexes:

Annex |

Annex 11

Annex |11

Annex IV

Annex V

Annex VI

Annex VII

General Conditions for ITER Organization Service Contracts (“the General
Conditions”) ref ITER_D_4EBUPM v 2.2 dated 12 December 2014

Technical Specifications ref. ITER_D_ 7PNU4J v1.1 dated 3 June 2022 (Call For
Expertise ref 10/22/CFE/10023595/CPT)

Contractor's Offer (No [complete] of [complete])
ITER Organization Internal Regulations concerning work on site (applicable to a

Contractor working at ITER)
link http://www.iter.org/org/team/adm/proc/generalinfo

Contractor Safety Management Procedure related to ITER
link http://www.iter.org/org/team/adm/proc/generalinfo

Declaration of Background Intellectual Property (BIP)

Template for Declaration of Generated Intellectual Property (GIP)

which form an integral part of this Contract (hereinafter referred to as “the Contract ).

The terms set out in the Special Conditions shall take precedence over those in the other parts of the
Contract. The hierarchy of documents shall follow the numbering of the Annexes. Thus the terms
set out in the Annex I shall take precedence over those in Annexes II, 111, etc...

Subject to the above, the documents forming part of the Contract are to be taken as mutually
explanatory. Ambiguities or discrepancies within or between these documents shall be explained or
rectified by a written instruction issued by the ITER Organization, subject to the rights of the
Contractor under Article 33 of the Annex | should the Contractor dispute such instruction.
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| - SPECIAL CONDITIONS

ARTICLE 1.1 - SUBJECT

I.1.1. The subject of the Contract is the provision of expertise work relating to the cooling design
and engineering analyses aimed to customize the generic DFWs (Diagnostic First Walls) and
DSMs (Diagnostic Shielding Modules) to the configurations derived from the integration of
diagnostic Port Plugs.

1.1.2. The Contractor shall execute the services in accordance with the Technical Specifications

and Contractor’s Offer annexed to the Contract (Annexes Il and 111 respectively).

ARTICLE 1.2 — DURATION, ENTRY INTO FORCE AND PERFORMANCE OF
SERVICES

1.2.1. The Contract shall enter into force on the date on which it is signed by the last contracting
party. Provision of the Services may under no circumstances begin before the date on which
the Contract enters into force.

1.2.2. The Services shall be delivered according to the schedule provided in Article 1.5.2.
The delivery dates provided in Article 1.5.2 shall not be extended without a formal
confirmation letter issued by the ITER Organization or written amendment. This extension
shall not be considered as a waiver of liquidated damages unless so specifically mentioned
in the extension.

1.2.3.  All periods specified in the Contract are calculated in calendar days. The Provision of the
services shall start from the date of entry into force of the Contract.

ARTICLE I.3-VALIDITY

Notwithstanding termination of the Contract, its provisions shall continue to bind the Parties in so
far and for as long as may be necessary to give effect to their respective rights and obligations.

ARTICLE 1.4—- CONTRACT PRICE

1.4.1 The fixed lump-sum total amount to be paid by the ITER Organization under the Contract
shall be EUR [amount in figures and in words] excluding VAT, covering all services
provided. The ITER Organization shall not accept liability for any expenditure beyond the
aforementioned maximum amount.

ARTICLE 1.5 -PAYMENT FORMALITIES AND PERIOD

1.5.1. Payments shall be executed only if the Contractor has fulfilled his contractual obligations
by the date on which the invoice is submitted by the Contractor to the ITER Organization.
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All the invoices must clearly indicate Contract No ref 430000xxxXx.

1.5.2.

10/22/CT/SAP number

The payment execution due date is thirty (30) days after receipt of an original correctly
rendered invoice and all necessary supporting documents. If the acceptance of a deliverable
by the ITER Organization is a condition for payment, the 30 days due date starts after the

ITER Organization has:
(1) accepted the deliverable(s) and
(ii) received an original correctly rendered invoice.

The delivery schedule is the following:

D#

Deliverables as described in the Technical
Specifications (ITER_D_ 7PNU4J v1.1)

Deliverable due
date

Payment
amount in
EUR

D01

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DSM#01 — EQ#17.
Thermal hydraulics report using template provided by 10.

TO* + 1 months

to be added

D02

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DSM#02 — EQ#17.
Thermal hydraulics report using template provided by 10.

TO + 2 months

to be added

D03

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DSM#03 — EQ#17.
Thermal hydraulics report using template provided by 10.

TO + 3 months

to be added

D04

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#1. Thermal
hydraulics report using template provided by 10.

TO + 4 months

to be added

D05

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#2. Thermal
hydraulics report using template provided by 10.

TO + 5 months

to be added

D06

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#3. Thermal
hydraulics report using template provided by 10.

TO + 6 months

to be added

D07

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#4. Thermal
hydraulics report using template provided by 10.

TO + 7 months

to be added

D08

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#5. Thermal
hydraulics report using template provided by 10.

TO + 8 months

to be added

D09

Cooling design (CAD models) and Supporting analyses
results justifying the performance of DFW#6. Thermal
hydraulics report using template provided by 10.

TO + 9 months

to be added

D10

Advance progress report describing the customizable (macro,

script...) hydraulic dynamic model of the whole Port Plug

TO + 10 months

to be added
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including DSMs, DFWs, diagnostics and PP structure cooling
circuits.

Advance progress report describing the customizable (macro,
script...) hydraulic dynamic model of the whole Port Plug
including DSMs, DFWs, diagnostics and PP structure cooling
circuits.

D11 TO + 11 months to be added

Final report describing the customizable (macro, script...)
D12 | hydraulic dynamic model of the whole Port Plug including TO + 12 months to be added
DSMs, DFWs, diagnostics and PP structure cooling circuits.

Total (EUR) to be added

*TO is date of Kick-Off Meeting to take place within one month after the signature of the Contract
by both parties

1.5.3. For final payment
The final Payment of the Contract shall be made following reception of the following:

e Original invoice(s);

e Provision of a certification issued by the Contractor and validated by the CRO of
satisfactory delivery of all deliverables within the delivery dates, completion of the
Services and, whenever applicable, completion of other obligations to be fulfilled, in
accordance with the stipulations of this Contract;

e Copies of supporting documents that may be required by the 10 as evidence of
satisfactory contractual performance; and

e Declaration of any intellectual property resulting from Services undertaken for the
purpose of the Contract, or a formal declaration that no intellectual property has been
generated, using the template provided in Annex VII to the present Contract. If
applicable, such declaration shall be made on behalf of the industrial consortium and/or
subcontractors.

1.5.4. The payment schedule is the following:

M# Details Due date Amount in EUR
M1 Successful completion of D01 TO* + 2 months to be added
M2 Successful completion of D02 TO + 3 months to be added
M3 Successful completion of D03 TO + 4 months to be added
M4 Successful completion of D04 TO + 5 months to be added
M5 Successful completion of D05 TO + 6 months
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M6 Successful completion of D06 TO + 7 months to be added
M7 Successful completion of D07 TO + 8 months to be added
M8 Successful completion of D08 TO + 9 months to be added
M9 Successful completion of D09 TO + 10 months to be added
M10 | Successful completion of D10 TO + 11 months to be added
M11 | Successful completion of D11 TO + 12 months to be added
M12 | Successful completion of D12 TO + 13 months to be added

Total to be added

* T0 is date of Kick-Off Meeting to take place within one month after the signature of the Contract
by both parties

ARTICLE 1.6 - BANK ACCOUNT

Payments shall be made to the Contractor’s bank account denominated in the Contract’s currency,
identified in the duly filled Financial Identification Form. The Financial Identification Form shall
be provided by the ITER Organization in a timely manner.

It is the Contractor’s obligation to return this form to the ITER Organization in a timely manner. No
payments can be made until the ITER Organization is in possession of this document.

ARTICLE I.7—- GENERAL ADMINISTRATIVE PROVISIONS

Any communication relating to the Contract shall be made in writing and shall bear the Contract
reference. Ordinary mail shall be deemed to have been received by the ITER Organization on the
date on which it is registered by the responsible Department indicated below.

Communications shall be sent to the following addresses:

a) ITER Organization:

i. Technical Content
ITER Organization
Name of Responsible Officer
Route de Vinon sur Verdon, CS 90 046,13067 Saint Paul Lez Durance, France
Email :
Tel :

ii. Contractual Content
ITER Organization
Lijun Liu
Procurement and Contracts Division, ESOC Section
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Route de Vinon sur Verdon, CS 90 046, 13067 Saint Paul Lez Durance, France
Email : lijun.liu@iter.org
Tel : +334 42 17 62 81

iii. Financial
ITER Organization
Finance and Budget Division / ATS
Route de Vinon sur Verdon, CS 90 046, 13067, Saint Paul Lez Durance, France
Email : accounting@iter.org

b) Contractor:

I.  Technical Content
Mr/Mrs/Ms [complete]
[Function]

[Company name]
[Official address in full]
Email :

Tel :

ii. Contractual Content
Mr/Mrs/Ms [complete]
[Function]

[Company name]
[Official address in full]
Email :

Tel :

iii. Financial
Mr/Mrs/Ms [complete]
[Function]
[Company name]
[Official address in full]
Email :
Tel :

ARTICLE 1.8 — PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the
privileges and immunities of the ITER Organization, its staff, experts and the representatives of the
ITER Members.

ARTICLE I.9—-SAFETY AND SITE ACCESS

1.9.1. The Contractor shall be responsible for the observance by himself, his employees and sub-
contractors of all safety precautions necessary for their protection and the protection of any
other persons, including all precautions required to be taken by or under or pursuant to any
applicable legislation. For the avoidance of doubt this includes the ITER Organization
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Internal Regulations concerning Work, Health, Safety and Security for persons undertaking
activities on the ITER Site (see Annex V), the Contractor Safety Management Procedure
related to ITER (see Annex V).

The Contractor shall adhere to the site access procedure when entering the ITER Site. The
ITER Organization shall provide the Contractor with any necessary information and
documentation for site access.

ARTICLE 1.10—- OTHER SPECIAL CONDITIONS

The provisions below are related to the articles of the General Conditions below referred.

Article 2: Law and language of the Contract

The below text shall replace entirely the Articles 2.1 and 2.2 of the General Conditions:

2.1

2.2

“The 10 is governed by its constitutive agreements, the Agreement on the Establishment of
the ITER International Fusion Energy Organization for the Joint Implementation of the ITER
Project and the Agreement on the Privileges and Immunities of the ITER Organization both
signed on 21 November 2006.

Without prejudice to the ITER Organization’s status, the Contract shall be governed in
accordance with their true meaning and effect.

Subsidiarily, reference to French law shall be made for, and only for:

Q) the interpretation of a contract provision when such provision is ambiguous or
unclear, in which case, such interpretation shall only be made for said provision, and
not in respect of the contract as a whole; or

(i)  when specific provisions of French law are of overriding mandatory effect.”

Article 8: Approval of Contractor’s documents

8.2  The period of time in which to approve the report is 20 calendar days.
SIGNATURES
For the Contractor, For the ITER Organization,
Name/Function Name/Function
Signature[s]: Signature[s]:

Page 8 of 9
ITER RESTRICTED



10/22/CT/SAP number

Done at Done at St. Paul Lez Durance , [date]

In duplicate in English.
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