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Ref. Document Section/Article No. Contents Date Contents Date
1 Technical Annex | technical Request |0 to share or provide access to download the documents 27-Apr-20 [These are Journal Publications and we suggest to download them (or to ask publisher) 30-Apr-20
Specifications_37BY |Specifications_37BY2Y v1.1, directly from the Journal Web Site. 10 cannot send these publications due to Copyright
2Y_vi. Page no.2 of 7. involved.
4 References
[1] “Final Design of the Generic
Equatorial Port Plug ..
[2] “Support structure concept
for integration of ITER..
2 Invitation Letter / The invitation letter (CFE_Invitation_Letter 18888) says that the tenderer 4-May-20 |One (1) CV would be sufficient, provided that expertise covers all what is requested by the | 7-May-20
Technical should not submit multiple CVs. However, in the Annex | technical CFE.
Specifications_37BY Specifications_37BY2Y_v1.1 — section 7.1 mentions “Provide experienced and
2Y vl. trained resources to perform the tasks”, which could imply multiple profiles
working on the project.
Could you please clarify how many CVs can be submitted?
3 Technical The deliverables structure looks modular with regards to the Equatorial Ports 4-May-20 |Each port consists of several independent tenants (systems) but they have to be 7-May-20
Specifications_37BY and associated systems: 1 deliverable (D01 and D0O3) on “Update or create ORE integrated coherently. Port maintenance is also including the maintenance of each
2Y _vi. documents...” and 1 deliverable (D02 and D04) on “Prepare maintenance individual tenant and then the whole port as such. Different stages of designs (Preliminary
assessment docs and supportive maintenance analysis...”. and Final) require progressive detailization of maintennace assessments.
Could you please clarify which system(s)/sub-system(s) each module refers to?
4 Technical a. Could you please clarify which operational plant phases it is referred to in 4-May-20 |The phases to address are Full Plasma Operation (D-T), in different configurations (port 7-May-20
Specifications_37BY the requirement “Experience in interpretation of neutronics/ shutdown dose cell after 1 day/ 12 days of operation; full port cell/ port cell with removed staructures),
2Y _vi. rate analysis” ? for which interpretation of the SDDR is necessary to evaluate maintenance tasks).
b. Could you please clarify which risk analysis techniques it is referred to in the Risk anbalysis is similar for RAMI analysis technicque but applied to the maintenance
requirement “Technical risk analysis”? tasks.
5 Technical Could you please provide the complete list of systems and sub-systems for 4-May-20 |There are 2 equatorial, 4 upper and one lower port involved, as well as tens of diagnostic 7-May-20
Specifications_37BY which the maintenance is foreseen? and systems in these and other ports. An example can be provided here:
2Y vi. https://user.iter.org/default.aspx?uid=Q9DBUL but this document will have to be
developed further to the next level of maturity, taking additional comments from experts
into account.
6 Technical Following questions 3, 4 and 5 above, will additional input data (i.e. technical 4-May-20 |The input documents will be available but some of them are yet to be developed. That is 7-May-20
Specifications_37BY documents) made available to have a more complete overview of the systems why this CFE is published. Some information is provided in the document
2Y_vl. under the scope of work? https://user.iter.org/default.aspx?uid=Q9DBUL. Please prepare the tender proposal in the
In particular, will the preliminary maintenance plan and/or risk analysis be given situation, and 10 is able to give the reference document later to the awarded
provided? tenderer.
7 Invitation Letter Considered what listed above and the exceptional circumstances due to the 4-May-20 |Extension of submission deadline for this CFE is not granted. No provisions to postpone is | 7-May-20

Covid-19, does 10 envisage to postpone the deadline for the submission of this
CFE?

This is for information only at the moment, in order to have a complete picture
of the current status of the Call.

currently foreseen. Teleworking is fully enabled at 10.




