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(DRAFT) SERVICE CONTRACT  
 

  

 

 

 

CONTRACT  NUMBER – [IO/20/CT430000xxxx 

 

 

 

 

 

 

 

The ITER International Fusion Energy Organization, hereinafter referred to as "the ITER 

Organization", represented by the Director-General, who is represented for the purposes of the 

signature of this Contract by [name in full, function, department],  

  

on one part, 

 

and 

 

[official name in full] 

[official legal form] 

[statutory registration number] 

[official address in full] 

[VAT registration number] 

 

 

(hereinafter referred to as "the Contractor"), represented for the purposes of the signature of this 

Contract by [name in full and function,] duly authorized to sign on behalf of the Company (or the 

members of the consortium). 

 

on the other part, 
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HAVE AGREED  

 

the Special Conditions and the following Annexes: 

 

Annex I General Conditions for ITER Organization Service Contracts (“the General 

Conditions”)  

 

Annex II Technical Specifications 5DY7M5 V1.2 of CFE IO/21/CFE/10021372/INU  

 

Annex III Contractor's Offer (No [complete] of [complete]) 

 

Annex IV ITER Organization Internal Regulations concerning work on site (applicable to a 

Contract or working at ITER)  

link http://www.iter.org/org/team/adm/proc/generalinfo 

 

Annex V Contract or Safety Management Procedure related to ITER  

 link http://www.iter.org/org/team/adm/proc/generalinfo 

 

 

Annex VI Declaration of Background Intellectual Property 

 

Annex VII Template for Declaration of Generated Intellectual Property 

 

 

which form an integral part of this Contract  (hereinafter referred to as “the Contract ”). 

 

 

The terms set out in the Special Conditions shall take precedence over those in the other parts of the 

Contract. The hierarchy of documents shall follow the numbering of the Annexes. Thus the terms 

set out in the Annex I shall take precedence over those in Annexes II, III, etc...  

 

Subject to the above, the documents forming part of the Contract are to be taken as mutually 

explanatory. Ambiguities or discrepancies within or between these documents shall be explained or 

rectified by a written instruction issued by the ITER Organization, subject to the rights of the 

Contract or under Article 33 of the Annex I should the Contractor dispute such instruction. 

 

 

 

 

 

 

 

  

http://www.iter.org/org/team/adm/proc/generalinfo
http://www.iter.org/org/team/adm/proc/generalinfo
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I – SPECIAL CONDITIONS 

 

 

ARTICLE I.1 - SUBJECT 

 

I.1.1. The subject of the Contract is to provide support on the development of EP #08 and EP#17 

up to FDR level 

 

I.1.2. The Contractor shall execute the tasks assigned to him in accordance with the Technical 

Specifications and Contractor’s offer annexed to the Contract (Annexes II and III 

respectively). 

 

 

ARTICLE I.2 – DURATION, ENTRY INTO FORCE AND PERFORMANCE OF 

SERVICES 

 

I.2.1. The Contract shall enter into force on the date on which it is signed by the last contracting 

party. Provision of the services may under no circumstances begin before the date on which 

the Contract enters into force. 

 

I.2.2. The services shall be delivered according to the schedule provided in Article I.5.2.  

The delivery dates provided in Article I.5.2 shall not be extended without a formal 

confirmation letter issued by the ITER Organization or written amendment. This extension 

shall not be considered as a waiver of liquidated damages unless so specifically mentioned 

in the extension.  

 

I.2.3. All periods specified in the Contract are calculated in calendar days. The Provision of the 

services shall start from the date of entry into force of the Contract. 

 

 

ARTICLE I.3 – VALIDITY 

 

Notwithstanding termination of the Contract, its provisions shall continue to bind the Parties in so 

far and for as long as may be necessary to give effect to their respective rights and obligations.  

 

 

ARTICLE I.4 – CONTRACT  PRICE 

 

I.4.1  The fixed lump-sum total amount to be paid by the ITER Organization under the Contract 

shall be EUR [amount in figures and in words] excluding VAT, covering all services 

provided. The ITER Organization shall not accept liability for any expenditure beyond the 

aforementioned maximum amount. 

 

ARTICLE I.5 – PAYMENT FORMALITIES AND PERIOD 

 

I.5.1. Payments shall be executed only if the Contract or has fulfilled his contractual obligations 

by the date on which the invoice is submitted by the Contractor to the ITER Organization.  

 

The payment execution due date is thirty (30) days after receipt of a correctly rendered 

invoice and all necessary supporting documents. If the acceptance of a deliverable by the 
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ITER Organization is a condition for payment, the 30 days due date starts after the ITER 

Organization has: (i) accepted the deliverable(s) and (ii) received a correctly rendered 

invoice.   

In addition, for the final Payment, the following additional documents shall be provided:  

 A certification issued by the Contractor and validated by the IO-CRO (as defined  

under Article I.7) of satisfactory delivery of all deliverables within the delivery dates 

foreseen under this Contract, completion of the Services and, whenever applicable, 

completion of other obligations to be fulfilled, in accordance with the stipulations of 

this Contract; 

 Copies of supporting documents that may be required by the IO as evidence of 

satisfactory contractual performance; and 

 Declaration of any intellectual property resulting from Services undertaken for the 

purpose of the Contract, or a formal declaration that no intellectual property has been 

generated, using the template provided in Annex VII to the present Contract. If 

applicable, such declaration shall be made on behalf of the industrial consortium 

and/or subcontractors. 

 

I.5.2.  The payment and delivery schedule is the following: 

 

D# Deliverable Due date Amount in EUR 

D08-1 

Update mechanical models (FDR level) of EP#08 ISS and 

PCSS following the results of the structural integrity 

assessment. Update mechanical models of EP#08 ISS and 

PCSS considering recent input from DMS design. Assess 

possible impact on tenants integration, discuss it with 

tenants RO and agree it. Discuss with IO RO and upload 

supporting description document in the IDM as per request. 

Advance implementation of shielding strategy. Advance 

routing of the services in ISS and PCSS. Prepare DET(s) as 

per request. 

T0 + 3 

months 
to be added 

D08-2 

Update mechanical models of EP#08 port plug and closure 

plate integrations considering recent input from DMS and 

diagnostic systems. Consider recent results of the EM 

analysis and update interspace integration accordingly: 

implement electrical insulation where necessary, add 

potential equalization straps, etc. Prepare mechanical 

model of EP#08 for thermo-hydraulic and structural 

analysis. Prepare DET as per request. Update port plug 

integration accordingly to the results of analysis. Deliver 

port plug description presentations for EP#08 Design 

Integration Meetings. Deliver port plug description 

presentation for EP#08 Final Design Review-2 meeting 

T0 + 6 

months 
to be added 

D17-1 

Update mechanical models of EP#17 ISS and PCSS 

considering recent input from DMS and diagnostic 

systems. Propose Configuration Models layout to the 

tenants. Discuss with IO RO and upload supporting 

description document in the IDM as per request. Advance 

implementation of shielding strategy. Advance EP#17 port 

plug integration to post-PDR design level. Develop 

integration solutions for 55.GC diagnostic. Develop 

T0 + 9 

months 
to be added 
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integration solution for 18.GC GDC anode. Update closure 

plate layout accordingly to recent integration solution. 

Deliver ISS and PCSS integration description presentations 

for EP#17 Design Integration Meetings. Deliver ISS and 

PCSS integration description presentations for EP#17 

Preliminary Design 

Review closure meetings. Prepare DET(s) as per request. 

D08-3 

Update mechanical models of EP#08 DSM integration 

considering recent input from tenant systems. Prepare port 

integration presentation for EP#08 DIR meeting. Develop 

services (cables, pipes) routing in ISS and PCSS from 

tenants blocks to ISS electrical connectors. Provide written 

updated sections for EP#08 DDD considering latest port 

systems design. Prepare DET(s) as per request. 

T0 + 12 

months 
to be added 

Total  

T0* = Date of Kick off 

 

 

I.5.3. payment schedule is the following: 

 

M# Details 
Estimated due 

date 
Amount in EUR 

M1 Successful completion of D08-1 T0 + 4 months to be added 

M2 Successful completion of D08-2 T0 + 7 months to be added 

M3 Successful completion of D17-1 T0 + 10 months to be added 

M4 Successful completion of D08-3 T0 + 13 months to be added 

Total to be added 

 

 

 

ARTICLE I.6 – BANK ACCOUNT  

 

Payments shall be made to the Contractor’s bank account denominated in the Contract’s currency, 

identified in the duly filled Financial Identification Form. The Financial Identification Form shall 

be provided by the ITER Organization in a timely manner. 

 

It is the Contractor’s obligation to return this form to the ITER Organization in a timely manner. No 

payments can be made until the ITER Organization is in possession of this document. 

 

 

ARTICLE I.7 – GENERAL ADMINISTRATIVE PROVISIONS 

 

Any communication relating to the Contract shall be made in writing and shall bear the Contract 

reference. Ordinary mail shall be deemed to have been received by the ITER Organization on the 

date on which it is registered by the responsible Department indicated below.  

 

Communications shall be sent to the following addresses: 

 

a) ITER Organization: 
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i. Technical Content 

ITER Organization 

Name of Responsible Officer 

Route de Vinon sur Verdon, CS 90 046,13067 Saint Paul Lez Durance, France 

Email :  

Tel :   

 

ii. Contractual Content 

ITER Organization 

Ismail NBOU  

Procurement and Contracts Division / ESOC 

Route de Vinon sur Verdon, CS 90 046, 13067 Saint Paul Lez Durance, France  

Email : ismail.nbou@iter.org 

 

  

iii. Financial  

ITER Organization 

Finance and Budget Division / ATS 

Route de Vinon sur Verdon, CS 90 046, 13067, Saint Paul Lez Durance, France  

Email : accounting@iter.org 

Tel :  

 

 

b) Contractor: 

 

i. Technical Content 

Mr/Mrs/Ms [complete] 

[Function] 

[Company name] 

[Official address in full] 

Email :  

Tel :   

 

ii. Contractual Content 

Mr/Mrs/Ms [complete] 

[Function] 

[Company name] 

[Official address in full] 

Email :  

Tel :   

 

 

 

iii. Financial  

Mr/Mrs/Ms [complete] 

[Function] 

[Company name] 

[Official address in full] 

Email :  

Tel :   

 

mailto:ismail.nbou@iter.org
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ARTICLE I.8 – PRIVILEGES AND IMMUNITIES 

 

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the 

privileges and immunities of the ITER Organization, its staff, experts and the representatives of the 

ITER Members. 

 

 

ARTICLE I.9 – SAFETY AND SITE ACCESS 

 

I.9.1. The Contract or shall be responsible for the observance by himself, his employees and sub-

contractors of all safety precautions necessary for their protection and the protection of any 

other persons, including all precautions required to be taken by or under or pursuant to any 

applicable legislation. For the avoidance of doubt this includes the ITER Organization 

Internal Regulations concerning Work, Health, Safety and Security for persons undertaking 

activities on the ITER Site (see Annex IV), the Contract or Safety Management Procedure 

related to ITER (see Annex V). 

 

I.9.2. The Contractor shall adhere to the site access procedure when entering the ITER Site. The 

ITER Organization shall provide the Contract or with any necessary information and 

documentation for site access.  

 

ARTICLE I.10 – OTHER SPECIAL CONDITIONS 

 

STANDARD ARTICLES 

 

I.10.1. Article 8.2 of Annex I: The period of time in which to approve the report is 15 calendar days 

 

I.10.2. Article 2 of Annex I will be replaced as follows: 

 

Article 2.1 The ITER Organization is governed by its constitutive agreements, the 

Agreement on the Establishment of the ITER International Fusion Energy 

Organization for the Joint Implementation of the ITER Project and the Agreement 

on the Privileges and 

Immunities of the ITER Organization both signed on 21 November 2006. 

 

Article 2.2 Without prejudice to the ITER Organization’s status, the contract shall be 

governed in accordance with its true meaning and effect. 

 

Subsidiarily, reference to French law shall be made for, and only for: 

(i) the interpretation of a contract provision when such provision is 

ambiguous or unclear, in which case, such interpretation shall only be made 

for said provision, and not in respect of the contract as a whole; or 

(ii) When specific provisions of French law are of overriding mandatory 

effect. Article 2.3. The language used shall be English. 
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SIGNATURES 

 

For the Contractor, 

[Company name/forename/surname/function] 

 

 

 

 

 

 

Signature[s]: _______________________ 

 

For the ITER Organization*, 

Name  

Function 

 

 

 

 

 

Signature[s]:_____________________ 

 

Done at [             ], [date] Done at St. Paul Lez Durance , [date] 

 

In duplicate in English. 

Original : ITER Procurement and Contracts Division 

 


