Route de Vinon-sur-Verdon - C5 90 046 - 13067 5t Paul Lez Durance Cedex- France

(DRAFT) SERVICE CONTRACT

CONTRACT NUMBER - [10/20/CT430000xxxx

The ITER International Fusion Energy Organization, hereinafter referred to as "the ITER
Organization”, represented by the Director-General, who is represented for the purposes of the
signature of this Contract by [name in full, function, department],

on one part,

and

[official name in full]

[official legal form]

[statutory registration number]

[official address in full]
[VAT registration number]

(hereinafter referred to as "the Contractor™), represented for the purposes of the signature of this
Contract by [name in full and function,] duly authorized to sign on behalf of the Company (or the
members of the consortium).

on the other part,
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HAVE AGREED

the Special Conditions and the following Annexes:

Annex |

Annex |1

Annex 111

Annex 1V

Annex V

Annex VI

Annex VII

General Conditions for ITER Organization Service Contracts (“the General
Conditions™)

Technical Specifications 5DY7M5 V1.2 of CFE 10/21/CFE/10021372/INU
Contractor's Offer (No [complete] of [complete])
ITER Organization Internal Regulations concerning work on site (applicable to a

Contract or working at ITER)
link http://www.iter.org/org/team/adm/proc/generalinfo

Contract or Safety Management Procedure related to ITER
link http://www.iter.org/org/team/adm/proc/generalinfo

Declaration of Background Intellectual Property

Template for Declaration of Generated Intellectual Property

which form an integral part of this Contract (hereinafter referred to as “the Contract ).

The terms set out in the Special Conditions shall take precedence over those in the other parts of the
Contract. The hierarchy of documents shall follow the numbering of the Annexes. Thus the terms
set out in the Annex | shall take precedence over those in Annexes Il, 111, etc...

Subject to the above, the documents forming part of the Contract are to be taken as mutually
explanatory. Ambiguities or discrepancies within or between these documents shall be explained or
rectified by a written instruction issued by the ITER Organization, subject to the rights of the
Contract or under Article 33 of the Annex | should the Contractor dispute such instruction.
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| - SPECIAL CONDITIONS

ARTICLE I.1 - SUBJECT

1.1.1. The subject of the Contract is to provide support on the development of EP #08 and EP#17
up to FDR level

1.1.2. The Contractor shall execute the tasks assigned to him in accordance with the Technical
Specifications and Contractor’s offer annexed to the Contract (Annexes Il and Il
respectively).

ARTICLE 1.2 - DURATION, ENTRY INTO FORCE AND PERFORMANCE OF
SERVICES

1.2.1. The Contract shall enter into force on the date on which it is signed by the last contracting
party. Provision of the services may under no circumstances begin before the date on which
the Contract enters into force.

1.2.2. The services shall be delivered according to the schedule provided in Article 1.5.2.
The delivery dates provided in Article 1.5.2 shall not be extended without a formal
confirmation letter issued by the ITER Organization or written amendment. This extension
shall not be considered as a waiver of liquidated damages unless so specifically mentioned
in the extension.

1.2.3. All periods specified in the Contract are calculated in calendar days. The Provision of the
services shall start from the date of entry into force of the Contract.

ARTICLE I.3-VALIDITY

Notwithstanding termination of the Contract, its provisions shall continue to bind the Parties in so
far and for as long as may be necessary to give effect to their respective rights and obligations.

ARTICLE 1.4 - CONTRACT PRICE

1.4.1 The fixed lump-sum total amount to be paid by the ITER Organization under the Contract
shall be EUR [amount in figures and in words] excluding VAT, covering all services
provided. The ITER Organization shall not accept liability for any expenditure beyond the
aforementioned maximum amount.

ARTICLE I.5-PAYMENT FORMALITIES AND PERIOD

1.5.1. Payments shall be executed only if the Contract or has fulfilled his contractual obligations
by the date on which the invoice is submitted by the Contractor to the ITER Organization.

The payment execution due date is thirty (30) days after receipt of a correctly rendered
invoice and all necessary supporting documents. If the acceptance of a deliverable by the
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ITER Organization is a condition for payment, the 30 days due date starts after the ITER
Organization has: (i) accepted the deliverable(s) and (ii) received a correctly rendered
invoice.

In addition, for the final Payment, the following additional documents shall be provided:

e A certification issued by the Contractor and validated by the 10-CRO (as defined
under Article 1.7) of satisfactory delivery of all deliverables within the delivery dates
foreseen under this Contract, completion of the Services and, whenever applicable,
completion of other obligations to be fulfilled, in accordance with the stipulations of
this Contract;

e Copies of supporting documents that may be required by the 10 as evidence of
satisfactory contractual performance; and

e Declaration of any intellectual property resulting from Services undertaken for the
purpose of the Contract, or a formal declaration that no intellectual property has been
generated, using the template provided in Annex VII to the present Contract. If
applicable, such declaration shall be made on behalf of the industrial consortium
and/or subcontractors.

1.5.2. The payment and delivery schedule is the following:

D#

Deliverable Due date Amount in EUR

DO08-1

Update mechanical models (FDR level) of EP#08 ISS and
PCSS following the results of the structural integrity
assessment. Update mechanical models of EP#08 ISS and
PCSS considering recent input from DMS design. Assess
possible impact on tenants integration, discuss it with TO0+3
tenants RO and agree it. Discuss with 10 RO and upload months
supporting description document in the IDM as per request.
Advance implementation of shielding strategy. Advance
routing of the services in ISS and PCSS. Prepare DET(s) as
per request.

to be added

DO08-2

Update mechanical models of EP#08 port plug and closure
plate integrations considering recent input from DMS and
diagnostic systems. Consider recent results of the EM
analysis and update interspace integration accordingly:
implement electrical insulation where necessary, add
potential equalization straps, etc. Prepare mechanical T0O+6
model of EP#08 for thermo-hydraulic and structural months
analysis. Prepare DET as per request. Update port plug
integration accordingly to the results of analysis. Deliver
port plug description presentations for EP#08 Design
Integration Meetings. Deliver port plug description
presentation for EP#08 Final Design Review-2 meeting

to be added

D17-1

Update mechanical models of EP#17 ISS and PCSS
considering recent input from DMS and diagnostic
systems. Propose Configuration Models layout to the
tenants. Discuss with 10 RO and upload supporting T0+9
description document in the IDM as per request. Advance months
implementation of shielding strategy. Advance EP#17 port
plug integration to post-PDR design level. Develop
integration solutions for 55.GC diagnostic. Develop

to be added
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integration solution for 18.GC GDC anode. Update closure
plate layout accordingly to recent integration solution.
Deliver ISS and PCSS integration description presentations
for EP#17 Design Integration Meetings. Deliver ISS and
PCSS integration description presentations for EP#17
Preliminary Design

Review closure meetings. Prepare DET(S) as per request.

10/21/CT/430000xXxX

Update mechanical models of EP#08 DSM integration
considering recent input from tenant systems. Prepare port
integration presentation for EP#08 DIR meeting. Develop

D08-3 | services (cables, pipes) routing in ISS and PCSS from -rrr?o:ti to be added
tenants blocks to ISS electrical connectors. Provide written
updated sections for EP#08 DDD considering latest port
systems design. Prepare DET(S) as per request.
Total

TO* = Date of Kick off

1.5.3. payment schedule is the following:

M# Details Estimated due Amount in EUR
M1 Successful completion of D08-1 TO + 4 months to be added
M2 Successful completion of D08-2 TO + 7 months to be added
M3 Successful completion of D17-1 TO + 10 months to be added
M4 Successful completion of D08-3 TO + 13 months to be added
Total | to be added

ARTICLE 1.6 - BANK ACCOUNT

Payments shall be made to the Contractor’s bank account denominated in the Contract’s currency,
identified in the duly filled Financial Identification Form. The Financial Identification Form shall
be provided by the ITER Organization in a timely manner.

It is the Contractor’s obligation to return this form to the ITER Organization in a timely manner. No
payments can be made until the ITER Organization is in possession of this document.

ARTICLE I.7—- GENERAL ADMINISTRATIVE PROVISIONS

Any communication relating to the Contract shall be made in writing and shall bear the Contract
reference. Ordinary mail shall be deemed to have been received by the ITER Organization on the
date on which it is registered by the responsible Department indicated below.

Communications shall be sent to the following addresses:

a) ITER Organization:
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Technical Content
ITER Organization

Name of Responsible Officer
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Route de Vinon sur Verdon, CS 90 046,13067 Saint Paul Lez Durance, France

Email :
Tel :

Contractual Content
ITER Organization
Ismail NBOU

Procurement and Contracts Division / ESOC

Route de Vinon sur Verdon, CS 90 046, 13067 Saint Paul Lez Durance, France

Email : ismail.nbou@iter.org

Financial
ITER Organization

Finance and Budget Division / ATS
Route de Vinon sur Verdon, CS 90 046, 13067, Saint Paul Lez Durance, France

Email : accounting@iter.org

Tel :

b) Contractor:

Technical Content
Mr/Mrs/Ms [complete]
[Function]

[Company name]
[Official address in full]
Email :

Tel :

Contractual Content
Mr/Mrs/Ms [complete]
[Function]

[Company name]
[Official address in full]
Email :

Tel :

Financial

Mr/Mrs/Ms [complete]
[Function]

[Company name]
[Official address in full]
Email :

Tel :
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ARTICLE 1.8 — PRIVILEGES AND IMMUNITIES

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the
privileges and immunities of the ITER Organization, its staff, experts and the representatives of the
ITER Members.

ARTICLE 1.9 - SAFETY AND SITE ACCESS

1.9.1. The Contract or shall be responsible for the observance by himself, his employees and sub-
contractors of all safety precautions necessary for their protection and the protection of any
other persons, including all precautions required to be taken by or under or pursuant to any
applicable legislation. For the avoidance of doubt this includes the ITER Organization
Internal Regulations concerning Work, Health, Safety and Security for persons undertaking
activities on the ITER Site (see Annex IV), the Contract or Safety Management Procedure
related to ITER (see Annex V).

1.9.2. The Contractor shall adhere to the site access procedure when entering the ITER Site. The
ITER Organization shall provide the Contract or with any necessary information and
documentation for site access.

ARTICLE 1.10 - OTHER SPECIAL CONDITIONS

STANDARD ARTICLES
1.10.1. Article 8.2 of Annex I: The period of time in which to approve the report is 15 calendar days
1.10.2. Article 2 of Annex | will be replaced as follows:

Article 2.1 The ITER Organization is governed by its constitutive agreements, the
Agreement on the Establishment of the ITER International Fusion Energy
Organization for the Joint Implementation of the ITER Project and the Agreement
on the Privileges and

Immunities of the ITER Organization both signed on 21 November 2006.

Article 2.2 Without prejudice to the ITER Organization’s status, the contract shall be
governed in accordance with its true meaning and effect.

Subsidiarily, reference to French law shall be made for, and only for:
(i) the interpretation of a contract provision when such provision is
ambiguous or unclear, in which case, such interpretation shall only be made
for said provision, and not in respect of the contract as a whole; or
(if) When specific provisions of French law are of overriding mandatory
effect. Article 2.3. The language used shall be English.
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SIGNATURES
For the Contractor, For the ITER Organization*,
[Company name/forename/surname/function] Name
Function
Signature[s]: Signature[s]:
Done at [ ], [date] Done at St. Paul Lez Durance , [date]

In duplicate in English.
Original : ITER Procurement and Contracts Division
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