GOVERNMENT OF MIZORAM OFFICE OF THE SUPERINTENDING ENGINEER, P&E PROJECT CIRCLE-I: NORTH BLOCK (1st Floor), P&E COMPLEX ELECTRIC VENG, AIZAWL: MIZORAM

No. T-11026/1/2016-SEPC-I/43

Dated Aizawl, the 23rd March, 2023.

To,

M/s Hertel Industries Pvt. Ltd.

E-64, GIDC, Sector-26, Gandhinagar-382028

Gujarat, India.

Ph-7229037237/6356739535

Subj:-

Supply of Materials.

Sir,

You are requested to supply the materials as per rates, terms and conditions as given below:-

SI No	Name of Materials	Unit	Qnty. Reqd.	Rate (Rs.)	Amount (Rs.)
1	Supply of Baster make DECS 300 Excitation Controller having excitation current 2500 ADC and 250 VDC with Manual, warranty Certificate, Communication Software, Communication Cable	No.	1	6,98,987.00	6,98,987.00
				Total:	6,98,987.00

(Rupees six lakh ninety eight thousand nine hundred and eighty seven) only

TERMS & CONDITIONS

1. Terms of Payment

: 30% Advance along with purchase order and 70% against after successful

commissioning.

2. P & F

: 6,989.87.

3. GST

: @18% Extra

4. Installation and

: 90,000

Commissioning on site

5. To & Fro Charges

: 15,000

6. Local Conveyance

: 2,000

7. Freight Charges

: INCLUSIVE

8. Boarding and Fooding

: INCLUSIVE

Charges

9. Insurance

: The quoted prices are excluding of transit insurance.

10. Offer Validity

: 20 Days

11. Delivery

: Ex stock.

12. Warranty

: 12 Months from the date of Invoice.

13. Paying Authority

: Executive Engineer, Thermal Project Division, Bilkhawthlir.

14. Consignee

: Sub-Divisional Offficer, Power Project Sub-Division, Bilkhawthlir.

15. Head of Account

: 4801-05/800(90)(01)(53) SEDP.

16. Name of Work

: R&M of Serlui 'B' SHP.

The undersigned reserves the full right to cancel partly or fully the ordered quantity mentioned above without assigning any reason thereof.

Yours faithfully

(LALDUHAWMA)
Superintending Engineer, P&E
Project Circle-I :Aizawl

Memo No. T-11026/1/2016-SEPC-I/43

Dated Aizawl, the 23rd March, 2023.

Copy to:-

- 1. The Chief Engineer, (Distribution), Aizawl for favour of information and necessary action. This is with reference to your instruction on 23th March, 2022.
- 2. The Executive Engineer, Thermal Project Division, Bilkhawthlir for information and necessary action.
- 3. The Sub-Divisional Officer, Power Project Sub-Division, Bilkhawthlir for information and necessary action.

Superintending Engineer, P&E Project Circle-I :Aizawl